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STANDARD PLANS LIST 
The standard plan sheets applicable to this Contract include those listed below. The applicable 
revised standard plans (RSPs) listed below are included in the project plans. 

 

A10A Abbreviations (Sheet 1 of 2) 

A10B Abbreviations (Sheet 2 of 2) 

A10C Lines and Symbols (Sheet 1 of 3) 

A10D Lines and Symbols (Sheet 2 of 3) 

A10E Lines and Symbols (Sheet 3 of 3) 

A20A Pavement Markers and Traffic Lines, Typical Details 

A20B Pavement Markers and Traffic Lines, Typical Details 

A20C Pavement Markers and Traffic Lines, Typical Details 

A20D Pavement Markers and Traffic Lines, Typical Details 

RSP A24A Pavement Markings - Arrows 

A24B Pavement Markings - Arrows and Symbols 

RSP A24C Pavement Markings - Symbols and Numerals 

A24D Pavement Markings - Words 

RSP A24E Pavement Markings - Words, Limit and Yield Lines 

RSP A24F Pavement Markings - Crosswalks 

A62F Excavation and Backfill - Metal and Plastic Culverts 

A73C Delineators, Channelizers and Barricades 

RSP P8 Jointed Plain Concrete Pavement - Individual Slab Replacement 

RSP P10 Concrete Pavement - Dowel Bar Details 

P20 Concrete Pavement - Joint Details 

D82 Cast-In-Place Reinforced Concrete Box Culvert - Miscellaneous Details 

D89 Pipe Culvert Headwalls - Straight and "L" 

D97A Corrugated Metal Pipe Coupling Details No. 1 - Annular Coupling Band Bar and 
Strap and Angle Connections 

D97C Corrugated Metal Pipe Coupling Details No. 3 - Helical and Universal Couplers 

D97D Corrugated Metal Pipe Coupling Details No. 4 - Hugger Coupling Bands 

D97E Corrugated Metal Pipe Coupling Details No. 5 - Standard Joint 

D97F Corrugated Metal Pipe Coupling Details No. 6 - Positive Joint 

D97G Corrugated Metal Pipe Coupling Details No. 7 - Downdrain 

H1 Landscape and Erosion Control - Abbreviations 

H2 Landscape - Symbols 
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H3 Landscape Details 

H4 Landscape Details 

H9 Landscape Details 

T1A Temporary Crash Cushion, Sand Filled (Unidirectional) 

T1B Temporary Crash Cushion, Sand Filled (Bidirectional) 

T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations) 

T3A Temporary Railing (Type K) 

T3B Temporary Railing (Type K) 

RS1 Roadside Signs, Typical Installation Details No. 1 

RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2 

RS3 Roadside Signs - Laminated Wood Box Post Typical Installation Details No. 3 

RS4 Roadside Signs, Typical Installation Details No. 4 

S93 Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape 

S94 Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape 

S95 Roadside Single Sheet Aluminum Signs, Diamond Shape 

 

 

 

CANCELED STANDARD PLANS LIST 
The standard plan sheets listed below are canceled and not applicable to this contract. 
 

B3-1 Canceled on April 20, 2012 

B3-2 Canceled on April 20, 2012 

B3-3 Canceled on April 20, 2012 

B3-4 Canceled on April 20, 2012 

B3-7 Canceled on April 20, 2012 

B3-8 Canceled on April 20, 2012 

ES-8 Canceled on January 20, 2012 

ES-10 Canceled on July 20, 2012 
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NOTICE TO BIDDERS 
 

Bids open Thursday, April 11, 2013 

Dated March 18, 2013 

General work description:  Repair drainage box culverts and replace corrugated steel pipes. 

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN VENTURA 
COUNTY IN THOUSAND OAKS AND OXNARD ON ROUTE 23 AT AVENIDA DE LOS ARBOLES AND 
ON ROUTE 34 FROM 0.1 MILE WEST OF RICE AVENUE TO WOOD ROAD. 

District-County-Route-Post Mile:  07-Ven-23, 34-Var 

Contract No. 07-1W5304 

The Contractor must have either a Class A license or one of the following Class C licenses:   C-42. 

The DVBE Contract goal is 5 percent. 

Bids must be on a unit price basis. 

Complete the work, excluding plant establishment work, within 60 working days. 

Complete the work, including plant establishment work, within 185 working days. 

Complete the plant establishment work within 125 working days. 

The estimated cost of the project is $820,000. 

No prebid meeting is scheduled for this project. 

The Department will receive bids until 2:00 p.m. on the bid open date at 3347 Michelson Drive, Suite 100, 
Irvine, CA 92612-1692. Bids received after this time will not be accepted. 

The Department will open and publicly read the bids at the above location immediately after the specified 
closing time. 

District office addresses are provided in the Standard Specifications. 

Present bidders' inquiries to the Department and view the Department's responses at: 

http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html 
 

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before 
bid opening. After bid opening, the Department does not consider these questions as bid protests. 

Submit your bid with bidder's security equal to at least 10 percent of the bid. 

Under Govt Code § 14835 et seq. and 2 CA Code of Regs § 1896 et seq., the Department gives 
preference to certified small businesses and non–small businesses who commit to 25 percent certified 
small business participation. 

Under Pub Cont Code § 6107, the Department gives preference to a "California company," as defined, for 
bid comparison purposes over a nonresident contractor from any state that gives or requires a preference 
to be given to contractors from that state on its public entity construction contracts. 

Prevailing wages are required on this Contract. The Director of the California Department of Industrial 
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site, 
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work 
is located. 
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The Department has made available Notices of Suspension and Proposed Debarment from the Federal 
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hq/esc/oe/contractor_info. 
Additional information is provided in the Excluded Parties List System at https://www.epls.gov. 

 

 

Department of Transportation 

 

D07JC/SM 
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COPY OF BID ITEM LIST 
 

 

 

Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

1 070030 LEAD COMPLIANCE PLAN    LS 
LUMP SUM 

2 120090 CONSTRUCTION AREA SIGNS    LS 
LUMP SUM 

3 120100 TRAFFIC CONTROL SYSTEM    LS 
LUMP SUM 

4 130100 JOB SITE MANAGEMENT    LS 
LUMP SUM 

5 130200 PREPARE WATER POLLUTION CONTROL 
PROGRAM    

LS 
LUMP SUM 

6 130900 TEMPORARY CONCRETE WASHOUT    LS 
LUMP SUM 

7 150821 REMOVE HEADWALL    EA 3 

8 155212 CLEANING, INSPECTING, AND PREPARING 
CULVERT (CY)   

CY 160 

9 155230 CONCRETE INVERT PAVING    CY 80 

10 155314 18" CURED-IN-PLACE PIPELINER    LF 360 

11 155323 60" CURED-IN-PLACE PIPELINER    LF 620 

12 160102 CLEARING AND GRUBBING (LS)    LS 
LUMP SUM 

13 190101 ROADWAY EXCAVATION    CY 1,300 

14 200002 ROADSIDE CLEARING    LS 
LUMP SUM 

15 202011 MULCH    CY 180 

16 204038 PLANT (GROUP U)    EA 5 

17 204099 PLANT ESTABLISHMENT WORK    LS 
LUMP SUM 

18 206400 CHECK AND TEST EXISTING IRRIGATION 
FACILITIES   

LS 
LUMP SUM 

19 206401 MAINTAIN EXISTING IRRIGATION FACILITIES    LS 
LUMP SUM 

20 208480 SPRINKLER (TYPE C-2 MOD)    EA 5 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

21 
(F) 

208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)   LF 130 

22 260203 CLASS 2 AGGREGATE BASE (CY)    CY 2,000 

23 260303 CLASS 3 AGGREGATE BASE (CY)    CY 12 

24 025402 BOND BREAKER    SQYD 100 

25 280000 LEAN CONCRETE BASE    CY 6 

26 280015 LEAN CONCRETE BASE RAPID SETTING    CY 5 

27 390132 HOT MIX ASPHALT (TYPE A)    TON 10 

28 404093 SEAL ISOLATION JOINT    LF 150 

29 410095 DOWEL BAR (DRILL AND BOND)    EA 130 

30 411105 INDIVIDUAL SLAB REPLACEMENT (RSC)    CY 30 

31 
(F) 

510092 STRUCTURAL CONCRETE, HEADWALL    CY 6 

32 665016 18" CORRUGATED STEEL PIPE  
(.064" THICK)    

LF 30 

33 665037 36" CORRUGATED STEEL PIPE 
 (.109" THICK)    

LF 24 

34 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT 
SYSTEM ELEMENTS DURING CONSTRUCTION   

LS 
LUMP SUM 

35 999990 MOBILIZATION    LS 
LUMP SUM 
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SPECIAL PROVISIONS 
 

DIVISION I  GENERAL PROVISIONS 

1  GENERAL 

 

Add to section 1-1.01: 

 

Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

   

025402 Bond Breaker 27 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 

 

Add to section 2-1.06B: 

The Department makes the following supplemental project information available: 

Supplemental Project Information 

Means Description 

Included in the Information Handout Geotechnical Design Report 
Available for inspection at the District 
Office 
Telephone no.: (213) 897-6776 

DVD and photos of 18" and 60" CMP of Route 23 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 

Add to section 5-1.20C: 

This project does not include work on the railroad property, but a railroad is shown on the general plan 
sheet within the project limits. Do not trespass on the railroad property at the following locations; 

Ven-34-PM-6.27-Rice Avenue, Ventura, CA UPRR 
Ven-34-PM-7.15, Ventura, CA UPRR 
Ven-34-PM-8.15-Revolon Slough Bridge No. 52-0410, Ventura, CA UPRR 
Ven-34-PM-7.18-Del Norte Boulevard, Left, Ventura, CA UPRR 
Ven-34-PM-7.86-Wolfe Road, Right, Ventura, CA UPRR 
Ven-34-PM-8.43-Pleasant Valley Road, South, Ventura, CA UPRR 
Ven-34-PM-8.43-Pleasant Valley Road, North, Ventura, CA UPRR 
Ven-34-PM-8.91-Wood Road, Ventura, CA UPRR 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 

12  TEMPORARY TRAFFIC CONTROL 

Replace section 12-2 with: 

12-2  CONSTRUCTION PROJECT FUNDING SIGNS 

12-2.01  GENERAL 

Section 12-2 includes specifications for installing construction project funding signs. 

Construction project funding signs must comply with the details shown on the Department's Traffic 
Operations Web site. 

Keep construction project funding signs clean and in good repair at all times. 

12-2.02  MATERIALS 

Construction project funding signs must be wood post signs complying with section 56-4. 

Sign panels for construction project funding signs must be framed, single sheet aluminum panels 
complying with section 56-2. 

The background on construction project funding signs must be Type II retroreflective sheeting on the 
Authorized Material List for signing and delineation materials. 

The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue 
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway 
Administration's Color Tolerance Chart. 

The legend for the type of project on construction project funding signs must read as follows: 

HIGHWAY REPAIR 

The legend for the types of funding on construction project funding signs must read as follows and in the 
following order: 

STATE HIGHWAY FUNDS 

The legend for the year of completion on construction project funding signs must read as follows: 

YEAR OF COMPLETION 2013 

The size of the legend on construction project funding signs must be as described. Do not add any 
additional information unless authorized. 

12-2.03  CONSTRUCTION 

Install 4 Type 2 construction project funding signs at the locations designated by the Engineer before 
starting major work activities visible to highway users. 

When authorized, remove and dispose of construction project funding signs upon completion of the 
project. 

12-2.04  PAYMENT 

Not Used 
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Replace section 12-3.13 with: 

12-3.13  IMPACT ATTENUATOR VEHICLE 

12-3.13A  General 

12-3.13A(1)  Summary 

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle 
during moving lane closures and when placing and removing components of stationary lane closures, 
ramp closures, shoulder closures, or a combination. 

Do not use an impact attenuator vehicle to place, remove, or place and remove components of a 
stationary traffic control system on a 2-lane, 2-way highway where the useable shoulder width is less than 
10 feet unless authorized. 

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway 
Research Program 350: 

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more 
2. Test levels 2 or 3 if the preconstruction posted speed limit is 45 mph or less 
 
Comply with the attenuator manufacturer's instructions for: 

1. Support truck 
2. Trailer-mounted operation 
3. Truck-mounted operation 
 
Flashing arrow signs must comply with section 12-3.03. You may use a portable changeable message 
sign instead of a flashing arrow sign. If a portable changeable message sign is used as a flashing arrow 
sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD. 

12-3.13A(2)  Definitions 

impact attenuator vehicle: A support truck that is towing a deployed attenuator mounted to a trailer or a 
support truck with a deployed attenuator that is mounted to the support truck. 

12-3.13A(3)  Submittals 

Upon request, submit a certificate of compliance for each attenuator used on the project. 

12-3.13A(4)  Quality Control and Assurance 

Do not start impact attenuator vehicle activities until authorized. 

Before starting impact attenuator vehicle activities, conduct a preinstallation meeting with the Engineer, 
subcontractors, and other parties involved with traffic control to discuss the operation of the impact 
attenuator vehicle during moving lane closures and when placing and removing components of stationary 
traffic control systems. 

Schedule the location, time, and date for the preinstallation meeting with all participants. Furnish the 
facility for the preinstallation meeting within 5 miles of the job site or at another location if authorized. 

12-3.13B  Materials 

Attenuators must be a brand on the Authorized Material List for highway safety features. 

The combined weight of the support truck and the attenuator must be at least 19,800 pounds, except the 
weight of the support truck must not be less than 16,100 or greater than 26,400 pounds. 

For the Trinity MPS-350 truck–mounted attenuator, the support truck must not have a fuel tank mounted 
underneath within 10'-6" of the rear of the support truck. 

Each impact attenuator vehicle must have: 

1. Legal brake lights, taillights, sidelights, and turn signals 
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2. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating 
4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45 
degrees 

3. Type II flashing arrow sign 
4. Flashing or rotating amber light 
5. Operable 2-way communication system for maintaining contact with workers 
 
12-3.13C  Construction 

Except where prohibited, use an impact attenuator vehicle: 

1. To follow behind equipment and workers who are placing and removing components of a stationary 
lane closure, ramp closure, shoulder closure, or any combination. Operate the flashing arrow sign in 
the arrow or caution mode during this activity, whichever applies. Follow at a distance that prevents 
intrusion into the workspace from passing traffic. 

2. As a shadow vehicle in a moving lane closure. 
 
After placing components of a stationary traffic control system you may place the impact attenuator 
vehicle in advance of the work area or at another authorized location to protect traffic and workers. 

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening 
upon impact by an errant vehicle. 

Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during 
work activities at your expense. 

12-3.13  Payment 

Not Used 

 
Add to section 12-4.02A: 

Under a 1-way reversing traffic control operation, traffic may be stopped in 1 direction for periods not to 
exceed 3 minutes. After each stoppage, all accumulated traffic for that direction must pass through the 
work zone before another stoppage is made. 

The maximum length of a single stationary lane closure is 1/4 mile. 

Not more than 1 stationary lane closure will be allowed in each direction of travel at one time.  

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including 
sections closed to traffic. 

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown. 

 

Replace the 1st paragraph of section 12-4.02A with: 

Work that interferes with traffic is limited to the hours when closures are allowed. 

 

Replace the 6th paragraph of section 12-4.02A with: 

If a minor deviation from the requirements of this section regarding hours of work is required, submit a 
request at least 15 days before the proposed date of closure. If no significant increase in cost is accrued 
to the Department and the work can be expedited and better serve the traffic, the deviation may be 
authorized. 

 

Add to section 12-4.02A: 

If workis to be performed within 6 feet of the adjacent traffic lane, close the adjacent traffic lane. 
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Closure of the adjacent traffic lane is not required for installing, maintaining, and removing Category 1 
and 2 traffic control devices. 

The full width of the ramp traveled way must be open for use by traffic on designated holidays. 

Designated holidays are as shown in the following table: 

Designated Holidays 

Holiday Date observed 

New Year's Day January 1st 
Washington's Birthday 3rd Monday in February 
Memorial Day Last Monday in May 
Independence Day July 4th 
Labor Day 1st Monday in September 
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in November 
Christmas Day December 25th 

 

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th 
falls on a Saturday, the preceding Friday is a designated holiday. 

Special days are: Martin Luther King Jr Day and Columbus Day. 

Except as otherwise specified on Charts no. 3 and 4, other ramps may be closed if the adjacent freeway 
lane is allowed to be closed as shown on Charts no. 1 and 2. If a ramp is closed and a ramp lane 
requirement chart is not included, detour traffic to the next available ramp downstream of the closed ramp 
in the direction of travel. For each ramp closed, post at least 5 special portable freeway detour signs, SP-
2, as shown on traffic handling details plan titled "Traffic Control System for Detour Sign Installation along 
Designated Detour Route," along the detour route and remove at the end of each closure. 

If an off-ramp is closed, install special signs for exit ramp closures, SP-3, and place the sign on the right 
shoulder of the freeway upstream of the preceding off-ramp. 

If a ramp closure is allowed, post a special advance notice publicity sign, SP-1, as shown at an 
authorized location, at least 7 days before the ramp closure. Maintain accurate information on the sign 
and remove or cover sign when work is not actively in progress. 

Payment for special signs, SP-1, SP-2, and SP-3 is included in the payment for traffic control system. 

 
Personal vehicles of the Contractor's employees must not be parked within the right-of-way. 

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown. 

 

Replace "Sunday" at each occurrence in the 1st paragraph of section 12-4.03 with: 

Friday 

Replace the 3rd paragraph of section 12-4.03 with: 

Use the online Lane Closure System (LCS) and show the locations and times of the proposed closures. 
Closure schedules submitted with incomplete or inaccurate information will be rejected and returned for 
correction and resubmittal online. You will be notified of unauthorized closures or closures that require 
coordination with other parties as a condition for authorization. Fifteen days before submitting the 1st lane 
closure request, contact the Engineer to schedule for the required LCS training. For the LCS, go to: 

http://lcs.dot.ca.gov 
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Replace the 4th paragraph of section 12-4.03 with: 

Using LCS, submit closure schedule amendments, including adding additional closures, by noon at least 
3 business days before a planned closure. Authorization of amendments will be at the discretion of the 
Engineer. 

Replace the 5th paragraph of section 12-4.03 with: 

Using LCS, cancel lane closure requests at least 2 business days before the date of the closure. 

 

Add between the 3rd and 4th paragraphs of the RSS for section 12-4.03: 

For the following operations, submit the contingency plan and discuss with the Engineer at least 5 
business days before starting that operation: 

1. Rapid-strength concrete operations, including individual slab replacement. 
2. Pipe removal and construction. 
 

Add to section 12-4.03: 

For each 10-minute interval or fraction thereof past the time specified to reopen the closure, the 
Department deducts the amount for damages per interval shown below. Damages are limited to 5 percent 
of the total bid per occurrence.  

Type of facility Route or segment Period Damages/interval ($) 

Mainline SB 23 1st half hour 
2nd half hour 
2nd hour and 

beyond 

$2400 / 10 minutes 
$3600 / 10 minutes 
$4800 / 10 minutes 

 

Replace "Reserved" in section 12-4.04 with: 

 
Freeway or Connector Lane Closure Restriction for Designated Holidays and Special 

Days 

Thu Fri Sat Sun Mon Tues Wed Thu Fri Sat Sun 

 
x 

H 
xx 

 
xx 

 
xx 

       

 
x 

 
xx 

H 
xx 

 
xx 

       

  
x 

 
xx 

 
xx 

H 
xx 

 
 

     

  
x 

  SD 
xx 

      

     
x 

H 
xx 

     

      
x 

H 
xx 

    

       
x 

H 
xx 

 
xx 

  
xx 

 
Legend: 

 Refer to Charts no. 1 and 2. 
x The full width of the traveled way must be open for use by traffic by 0600. 
xx The full width of the traveled way must be open for use by traffic. 
H Designated holiday 

SD Special day 
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Replace "Reserved" in section 12-4.05B with: 

Chart no. 1 
Freeway Lane Requirements and Hours of Work 

County: Ven Route/Direction: 23/North  

Closure limits: At Avenida de Los Arboles  

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays 1 1 1 1 1 1 2 2 2 2 2 2 2 2 S S N N S 2 1 1 1 1  

Fridays 1 1 1 1 1 1 2 2 2 2 2 2 2 2 S S N N S 2 1 1 1 1  

Saturdays 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 1 1 1 1 1  

Sundays 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 1 1 1 1 1  

Legend: 
1 Provide at least 1 through freeway lane open in direction of travel 

  

2 Provide at least 2 adjacent through freeway lanes open in direction of travel 

  

S Shoulder closure allowed 

  

N No work allowed 

  

REMARKS: The number of through traffic lanes is 3. 
 

Chart no. 2 
Freeway Lane Requirements and Hours of Work 

County: Ven Route/Direction: 23/South   

Closure limits: At Avenida de Los Arboles  

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays 1 1 1 1 1 1 S N N S 2 2 2 2 2 2 2 2 2 2 2 1 1 1  

Fridays 1 1 1 1 1 1 S N N S 2 2 2 2 2 2 2 2 2 2 2 1 1 1  

Saturdays 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 1 1 1 1  

Sundays 1 1 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 1 1 1 1  

Legend: 
1 Provide at least 1 through freeway lane open in direction of travel 

  

2 Provide at least 2 adjacent through freeway lanes open in direction of travel 

  

S Shoulder closure allowed 

  

N No work allowed 

  

REMARKS: The number of through traffic lanes is 3. 
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Replace "Reserved" in section 12-4.05E with: 

Chart no. 3 
Complete Ramp Closure Hours 

County: Ven Route/Direction: 23/North  

Closure limits: Eastbound Avenida de Los Arboles On-ramp 

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays C C C C C C S S C C C C C C C C S S S C C C C C  

Fridays C C C C C C S S C C C C C C C C S S S C C C C C  

Saturdays C C C C C C C C C C C C C C C C C C C C C C C C  

Sundays C C C C C C C C C C C C C C C C C C C C C C C C  

 
Legend: 
C Ramp may be closed completely 
  

S Shoulder closure allowed 

  
REMARKS: When the ramp is closed, detour traffic to go south on Route 23 and exit at Janss Rd off-
ramp; east on Janss Rd to the on-ramp to northbound Route 23. Post at least 5 special portable 
freeway detour signs, SP-7, along the detour route and remove signs at the end of each closure. 
The full width of the traveled way must be open for use by traffic when construction activities are not 
actively in progress. 

 

Chart no. 4 
Complete Ramp Closure Hours 

County: Ven Route/Direction: 23/South   

Closure limits: Avenida de Los Arboles Off-ramp 

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays C C C C C C S S S C C C C C C C S S S C C C C C  

Fridays C C C C C C S S S C C C C C C C S S S C C C C C  

Saturdays C C C C C C C C C C C C C C C C C C C C C C C C  

Sundays C C C C C C C C C C C C C C C C C C C C C C C C  

 
Legend: 
C Ramp may be closed completely 

  
S Shoulder closure allowed 
  

REMARKS:  
The full width of the traveled way must be open for use by traffic when construction activities are not 
actively in progress. 
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Replace "Reserved" in section 12-4.05F with: 

Chart no. 5 
Conventional Highway Lane Requirements and Hours of Work 

County:Ven Route/Direction: 34/East/West  PM:  6.16 to 9.3 

Closure limits: Eastbound/Westbound Ven 34 from Rose Ave to Wood Rd  

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays R R R R R N N N N R R R R R N N N N N N R R R R  

Fridays R R R R R N N N N R R R R R N N N N N N R R R R  

Saturdays R R R R R R N N N R R R R R R N N N N N R R R R  

Sundays R R R R R R N N R R R R R R R N N N N N R R R R  

 
Legend: 
R Provide at least 1 through traffic lane, not less than 10 feet in width, for use by both directions of 

travel 

 (Reversing Control) 

  

N No work allowed  

  

REMARKS:  
 

 

 

Replace section 12-5 with: 

12-5  TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE 

12-5.01  GENERAL 

Section 12-5 includes specifications for closing traffic lanes with stationary lane closures on 2-lane, 2-way 
highways. The traffic control system for a lane closure must comply with the details shown. 

Traffic control system includes signs. 

12-5.02  MATERIALS 

Not Used 

12-5.03  CONSTRUCTION 

Whenever components of the traffic control system are displaced or cease to operate or function as 
specified from any cause, immediately repair the components to the original condition or replace the 
components and restore the components to the original location. 

For a stationary lane closure made only for the work period, remove the components of the traffic control 
system from the traveled way and shoulder, except for portable delineators placed along open trenches 
or excavation adjacent to the traveled way at the end of each work period. You may store the 
components at selected central locations designated by the Engineer within the limits of the highway. 

If multilane highway lane closures are also required, each vehicle used to place, maintain, and remove 
components of a traffic control system on a multilane highway must be equipped with a Type II flashing 
arrow sign that must be in operation whenever the vehicle is being used for placing, maintaining, or 
removing the components. Vehicles equipped with a Type II flashing arrow sign not involved in placing, 
maintaining, or removing the components if operated within a stationary-type lane closure must display 
only the caution display mode. The sign must be controllable by the operator of the vehicle while the 
vehicle is in motion. If a flashing arrow sign is required for a lane closure, the flashing arrow sign must be 
operational before the lane closure is in place. 
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Additional advance flaggers are required. 

You may use a pilot car to control traffic. If a pilot car is used for traffic control, the cones shown along the 
centerline need not be placed. The pilot car must have radio contact with personnel in the work area. 
Operate the pilot car through the traffic control zone at a speed not greater than 25 miles per hour. 

12-5.04  PAYMENT 

Traffic control system for lane closure is paid for as traffic control system. Flagging costs are paid for as 
specified in section 12-1.03. 

The requirements in section 4-1.05 for payment adjustment do not apply to traffic control system. 
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic 
control work if ordered and will be made on the basis of the cost of the necessary increased or decreased 
traffic control. The adjustment will be made on a force account basis for increased work and estimated on 
the same basis in the case of decreased work. 

A traffic control system required by change order work is paid for as a part of the change order work. 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

14  ENVIRONMENTAL STEWARDSHIP 

 

Replace section 14-11.04 with: 

14-11.04  MINIMAL DISTURBANCE OF MATERIAL CONTAINING HAZARDOUS WASTE 
CONCENTRATIONS OF AERIALLY DEPOSITED LEAD 

14-11.04A  General 

14-11.04A(1)  Summary 

Section 14-11.04 includes specifications for minimal disturbance of material containing hazardous waste 
concentrations of Aerially Deposited Lead (ADL). 

Compliance with 22 CA Code of Regs is not required where there is minimal disturbance of hazardous 
waste concentrations of ADL. 

14-11.04A(2)  Project Conditions 

Hazardous waste concentrations of ADL are typically found within the top 2 feet of material in unpaved 
areas of the highway. 

Levels found in the area of minimal disturbance range up to 440 mg/kg total lead (using the 90 percent 
Upper Confidence Limit), as analyzed by US EPA Method 6010 or US EPA Method 7000 series. 

Minimal disturbance of hazardous waste concentrations of ADL will occur at the following locations: 

1. Route 23, Ventura, PM R6.1 
2. Route 34, Ventura, PM 6.16, 8.21, 8.24 and 8.92 
 
14-11.04A(3)  Quality Control and Assurance 

Handling material containing aerially deposited lead must comply with rules and regulations of the 
following agencies: 

1. Cal/OSHA 
2. RWQCB, Region 4—Los Angeles 
 
14-11.04A(4)  Lead Compliance Plan 

Submit a lead compliance plan under section 7-1.02K(6)(j)(ii). 

14-11.04B  Materials 

Not Used 
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14-11.04C  Construction 

14-11.04C(1)  General 

Not Used 

14-11.04C(2)  Soil Handling 

Handling of material containing ADL must result in no visible dust migration. Use dust control measures. 
A means of controlling dust must be available at all times when handling material in work areas 
containing ADL at hazardous waste concentrations. 

Separate material from vegetation. The resulting soil must remain on the job site. 

Surplus material from the areas containing hazardous waste concentrations of ADL must remain in the 
area of disturbance. Do not dispose of surplus material outside the highway. 

14-11.04D  Payment 

Payment for a lead compliance plan is not included in the payment for environmental stewardship work. 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 

 

Replace "Reserved" in section 15-6.04 with: 

15-6.04A  General 

Section 15-6.04 includes specifications for preparing the surface of the culvert invert, installing bar 
reinforcement and anchorage devices, and paving the invert with concrete, shotcrete, or other authorized 
material. 

15-6.04B  Materials 

Concrete must have a minimum compressive strength of 6,000 psi at 28 days. For the combined 
aggregate grading, use 1-1/2-inch maximum grading. The 5th paragraph of section 90-1.02G(6) does not 
apply. The ratio of the quantity of free water to the quantity of cementitious material must not exceed 
0.40. 

You may use shotcrete under section 53 or other authorized material for invert paving from the 
Authorized Material List as alternatives to concrete. You must use the same thickness shown for 
concrete. 

Reinforcement and welded wire fabric must comply with section 52. 

Steel angles and studs must comply with section 75-1.02. 

15-6.04C  Construction 

Before placing invert paving, perform a mock-up field test in the presence of the Engineer to demonstrate 
the installation method. If the Engineer accepts the field test, you may start invert paving activities. 

Before paving the invert, remove all coatings, corrosion, and other surface material until only base steel is 
exposed by sandblasting the portion of the culvert to be paved. 

Minimum thickness must be measured over the crest of the corrugation. 

Placing concrete paving must comply with the specifications for placing, finishing, and curing concrete 
structures in section 51-1.03. 

Placing products listed on the Authorized Material List as an alternative to concrete or shotcrete must 
comply with the manufacturers’ procedures for placing, finishing, and curing. 
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15-6.04D  Payment 

The Department does not deduct the volume of reinforcement and miscellaneous metal from the payment 
quantity for invert paving. 

 
Replace section 15-6.11 with: 

15-6.11  CURED-IN-PLACE PIPELINERS 

15-6.11A  General 

15-6.11A(1)  Summary 

Section 15-6.11 includes specifications for lining an existing culvert by either pulling or inverting a 
thermosetting, resin-impregnated, flexible, fabric tube and curing the tube in place. 

For all types of resin and installation methods, capture and dispose of any process water and wastewater 
resulting from the installation and flushing of the cured-in-place pipeliner (CIPP). Comply with section13-
4.03D(5). 

15-6.11A(2)  Definitions 

segment: Continuous run of CIPP installed from one end of a culvert to the other end. 

15-6.11A(3)  Submittals 

Submit a work plan for installing the CIPP. The work plan must include: 

1. Resin sample. Submit a minimum of 4 oz of unreacted liquid resin to METS, attention Chemical 
Laboratory. You must include any necessary co-reactants, proposed cure method, and infrared scans 
of both the reacted and unreacted resin with the sample. 

2. Summary sheet for each culvert. Identify the summary sheet by the structure number shown for the 
corresponding culvert. Summary sheets must include: 
2.1. Calculated minimum thickness of liner 
2.2. Manufacturer's recommendations for: 

2.2.1. Minimum pressure to hold the tube tight against the culvert 
2.2.2. Maximum allowable pressures to ensure no damage to the tube nor to the culvert 
2.2.3. Postcure temperature 
2.2.4. Cure pressures including the minimum cold, maximum heated, and maximum cold 

pressures 
2.2.5. Cure time including accommodations for the effects of the anticipated heat sink 

conditions and variation over the length of the culvert. For UV light curing include a full 
protocol for time, rate of travel of the UV assembly, pressures, and amount of lamps in 
operation for the correct curing of the fabric tube. 

2.3. Resin trade name 
2.4. Expected maximum exothermic temperature 
2.5. Method of liner insertion such as air inversion, water inversion, or pulled-in-place 
2.6. Proposed cure method such as water, UV light or hot steam 
2.7. Proposed length, access and termination points for each segment 

3. Manufacturer's information for: 
3.1. Resin, resin enhancer, and bond enhancer identification and typical properties including: 

3.1.1. Identification of supplier 
3.1.2. Resin test results including infrared scans of both the reacted and unreacted resin 
3.1.3. Pipeliner and resin manufacturer's certification that the resin and catalyst system 

meets requirements of each site where CIPP will be placed and is compatible with the 
intended installation method, service conditions and existing culvert material including 
bituminous coatings 

3.1.4. Certificates of compliance for CIPP in compliance with ASTM F 2019, ASTM D 5813, 
ASTM F 1216, or ASTM F 1743 

3.2. Resin enhancer data including: 
3.2.1. Size range in microns 
3.2.2. Amount used in the formulated resin 
3.2.3. Bond-enhancing coating material 
3.2.4. Certification from the resin manufacturer or formulator that bond enhancer is 

compatible with the resin system 
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3.2.5. Certification from the bond enhancer manufacturer that the material is suitable for use 
in aqueous environments 

3.3. Fabric tube description including: 
3.3.1. Identification of supplier 
3.3.2. Types of impermeable membranes and relative juxtaposition such as inner layer, outer 

layer, or both 
3.3.3. Maximum pulling force that will not damage fabric tube for pulled-in-place installations 

3.4. Installation procedure for both insertion and resin curing 
3.5. Sealing materials such as quick-set epoxy mortar, high viscosity epoxy, or hydrophilic 

vulcanized expansive rubber strip 
3.6. Preliner description, preliner splicing recommendations, and identification of the supplier 
3.7. Description of nontoxic lubricant for inversion installation. Lubricant must not (1) have any 

detrimental effects on the fabric tube, resin, or boiler and pump system, (2) support the growth 
of bacteria, and (3) adversely affect the fluid to be transported. 

4. Record of annual calibration for pressure and temperature equipment performed by an independent 
testing agency including: 
4.1. Standards traceable to the National Institute of Standards and Technology 
4.2. Formal reporting procedure, including published test forms 
4.3. Sample of a temperature and pressure log to be used for monitoring the resin curing process. 

Logs must have temperatures for resin, water, or steam and pressure noted at 5-minute 
intervals. Logs must identify the date, fabric tube thickness, and drainage system number 
shown for the corresponding culvert. 

5. Test results from an independent testing agency for 10,000-hour, 50-year flexural creep modulus test 
under ASTM D 2990. If authorized 10,000-hour tests are not available, for all formula calculations, 
use a minimum 75 percent reduction (25 percent retention) of the flexural modulus of elasticity for all 
formula calculations. Determine the flexural modulus of elasticity under ASTM D 790, Procedure A, 
and meet the requirements of ASTM D 5813, and Table 1 within ASTM F 2019, ASTM F 1216, or 
ASTM F 1743. 

6. Certification on manufacturer's letterhead indicating you are approved by the fabric tube and resin 
manufacturer to perform CIPP installation work. 

7. Material safety data sheets for all hazardous chemicals that will be used on the job site including 
resin, catalyst, cleaners, and repair agents. Identify the proposed use for each hazardous chemical 
and where it will be used in the work. 

8. CIPP design calculations for each culvert location. Include the drainage system number shown for the 
corresponding culvert and the liner thickness. Design parameters include: 
8.1. CIPP classification. Unless otherwise shown, classification must be Type II (partially 

deteriorated) under ASTM D 5813 and ASTM F 1216, Appendix X1.1.1 
8.2. CIPP must be designed under ASTM F 1216, Appendix X1.2.1 
8.3. Ovality must be assumed at 5 percent 
8.4. If not described otherwise, assume the groundwater level is at 1/2 the culvert depth 
8.5. Assume no bonding to the culvert wall 

 
Within 21 days of completing the resin curing at a given culvert location, submit the test results from an 
independent testing agency. Allow 3 business days for the Department's review. The report must be 
signed by an engineer who represents the independent testing agency and is registered as a civil 
engineer in the State. The report must include: 

1. Infrared spectrographic chemical fingerprint. Run and compare the infrared spectrographic chemical 
fingerprint of the field sample with the accepted fingerprint from the pre-installation informational 
submittal. Verify that the field-sample resin system is the same as the authorized resin system. 

2. Flexural strength and flexural modulus test results for field samples 
3. Thickness measurements for the liner using prepared core samples 
4. Description of the defects in the tested samples in terms of the affect on CIPP performance 
 
15-6.11A(4)  Quality Control and Assurance 

Use an authorized laboratory. The laboratory must have facilities and staff capable of performing tests 
including (1) tests under ASTM D 790 and (2) the infrared spectrographic chemical fingerprint. Obtain the 
specified samples and transport them to the authorized laboratory or have the laboratory staff sample and 
transport the samples. 
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Mark each sample with the date, contract number, drainage system number of the corresponding culvert, 
and location where the sample was taken. 

For each CIPP segment, test one 4-oz sample of catalyzed resin and submit the following additional 4-
ounce catalyzed resin samples to METS, attention Chemical Laboratory: 

1. Sample from the 1st segment 
2. One sample randomly selected by the Engineer from the next 5 segments. If less than 5 segments 

remain, sample from one of the remaining segments. 
 
Make cured samples from the identical materials (tube, resin and catalyst) to be used for the CIPP. 
Identify each sample by date, contract number, drainage system number of the corresponding culvert, 
thickness, name of resin, and name of catalyst.  

The samples must be 6 by 16 inches in size: Comply with the following sampling procedures unless UV 
cured: 

1. Place 3 aluminum-plate clamped molds, each containing a flat plate sample, inside the downtube 
when heated circulated water is used, and in the silencer when steam is used during the resin curing 
period 

2. Seal each flat plate sample in heavy-duty plastic envelope inside the mold 
3. Remove the 3 cured flat plate samples after draining all of the moisture from the cured CIPP 
 
If UV cured, comply with field sampling procedures under ASTM  F 2019, Section 7: Recommended 
Inspection Practices. 

Test the samples for flexural properties under ASTM D 790, ASTM D 5813, ASTM F 1216, ASTM F 1743, 
or ASTM F 2019. Verify that physical properties of the field samples comply with the minimum initial test 
values under: 

1. ASTM F 1216, Table 1, and as supplemented in Table 1 for heat cured polyester, vinylester, and 
epoxy resins. The flexural strength must be at least 4,500 psi. The flexural modulus must be at least 
250,000 psi. 

2. ASTM  F 2019, Table 1, and as supplemented in Table 1 for UV cured CIPP. The flexural strength 
must be at least 6,500 psi. The flexural modulus must be at least 725,000 psi. Comply with sampling 
and testing procedures under ASTM F 2019, Section 7: Recommended Inspection Practices. 

 
Take core samples in the presence of the Engineer. Comply with the following core sample requirements: 

1. Take 2 samples. Take the samples at least 10 feet from each end of the culvert or termination point 
and at a location near the top of the culvert. Samples must be at least 2 inches in diameter. Take the 
samples from the top of the culvert unless a minimum wall thickness is specified in section 15-
6.11B(1). If a minimum wall thickness is specified in section 15-6.11B(1), take the samples as near as 
possible to the bottom of the culvert. 

2. If human entry is used, samples may be cored internally. Repair cored holes under section 15-
6.11C(5). Patch cored holes in the culvert with cement mortar under section 65-1.02F. 

3. As an alternative, you may core samples from the top section of a CIPP that has been inverted using 
the same type of preliner through a pipe temporarily connected to the culvert. Take the cores 12 
inches from the temporary joint. The pipe temporarily jointed to the culvert must be: 
3.1. Same diameter as the culvert 
3.2. Made of the same material as the culvert 
3.3. At least 10 feet long 
3.4. Placed at the end of the culvert and held in place by a suitable heat sink, such as sandbags or 

earth, that is at least 6 inches thick. 
4. If culvert material is corrugated metal, obtain samples at the corrugation crests. 
 
Prepare the core samples by separating the CIPP material from the culvert material. If heat cured, 
remove the film from the inner lining or preliner. 

If UV cured, remove the film from the inner and outer foil. 
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Measure the thickness of the liner at 3 spots on each sample. If the culvert material is corrugated metal, 
measure the thickness at 3 spots that are along a line corresponding to the corrugation crests. Calculate 
the thickness as an average of at least 6 measurements. 

If UV cured, comply with core sample requirements under 15-6.11A(4) and sampling and testing 
procedures under ASTM  F 2019, Section 7: Recommended Inspection Practices. If the culvert material is 
corrugated metal, measure the thickness at 3 spots that are along a line corresponding to the corrugation 
crests. Calculate the thickness as an average of at least 6 measurements. 

CIPP will be rejected if: 

1. Actual temperature and curing time and schedule do not comply with those shown in the authorized 
work plan 

2. Pressure deviates more than 1 psi from the required pressure 
3. At any time during installation you violate the manufacturer's required minimum cool-down time or 

cool-down rate 
4. There are defects including: 

4.1. Concentrated ridges, including folds and wrinkles exceeding 8 percent of the CIPP diameter 
4.2. Dry spots 
4.3. Lifts 
4.4. Holes 
4.5. Tears 
4.6. Soft spots 
4.7. Blisters or bubbles 
4.8. Delaminations 
4.9. Gaps in the length of the CIPP 
4.10. Gaps or a loose fit between the exterior of the CIPP and the culvert 

5. Test results indicate one of the following: 
5.1. If heat cured, 2 of the 3 flat plate samples do not have the specified modulus of elasticity 
5.2. If heat cured, 2 of the 3 flat plate samples do not have the specified flexural strength 
5.3. If heat cured, 2 of the 3 flat plate samples do not have either the specified modulus of elasticity 

or the specified flexural strength 
5.4. If UV cured, 2 of the 3 cured samples do not have the specified modulus of elasticity 
5.5. If UV cured, 2 of the 3 cured samples do not have the specified flexural strength 
5.6. If UV cured, 2 of the 3 cured samples do not have either the specified modulus of elasticity or 

the specified flexural strength 
6. The liner thickness is less than the greater of either one of the following: 

6.1. Specified thickness 
6.2. Calculated minimum thickness shown in your authorized work plan 

7. Materials and installation methods are not those shown in your authorized installation plan 
8. Defects are excessive or unrepairable 
9. CIPP is not continuous or does not fit tightly for the full length of the culvert 
 
15-6.11B  Materials 

15-6.11B(1)  General 

At location 1, the minimum wall thickness for the CIPP is 0.7 inch or the minimum thickness shown in the 
authorized installation plan, whichever is greater.  

CIPP must comply with ASTM D 5813 or ASTM F 2019. 

The fabric tube must consist of 1 or more layers of flexible, needled, polyester-fiber felt, an equivalent 
nonwoven material, or a combination of nonwoven and woven materials including reinforcing fibers and 
fabrics capable of carrying the resin, or at least 2 separate tubes made of corrosion resistant (E-CR or 
equivalent) glass fibers that comply with ASTM D 578. The fabric tube must: 

1. Withstand installation pressures and curing temperatures 
2. Be compatible with the resin system used and be capable of stretching to fit irregular pipe sections 

and negotiate bends 
3. Have staggered longitudinal and circumferential joints between multiple layers of fabric so as not to 

overlap 
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4. Be fabricated to a size so that when installed it fits tightly in the internal circumference and length of 
the culvert 

5. Have an impermeable, plastic, inner liner or outer liner film, or both for resin control. The liner must 
remain a permanent part of the system and an integral part of the fabric tube by bonding or fusing to 
the fabric tube. 

6. Have a plastic coating with opacity that does not interfere with visual inspection 
7. Have outer plastic coating that is impermeable to all wave lengths of light relevant to curing if CIPP is 

to be UV cured. 
 
15-6.11B(2)  Inversion Fabric Tube and Preliner Tube 

Upon delivery, the outside layer of the fabric tube must be plastic coated with a material that is compatible 
with the resin system. Make allowance for circumferential stretching during inversion. Use a preliner tube 
sized to fit the culvert. The preliner tube must be composed of 3-ply laminate sheet combining two layers 
of polyethylene film and high-strength-nylon cord grid formed into a tube. The tube must be (1) sized to fit 
the culvert and (2) continuous for the entire length of the culvert. 

15-6.11B(3)  Pulled-In-Place Fabric Tube 

The outside layer of fabric tube must have an impermeable plastic coating to contain the resin during and 
after fabric tube impregnation. Make allowance for circumferential and longitudinal stretching during 
installation. The minimum tensile strength of the fabric tube or reinforced fiber material in the longitudinal 
and transverse directions must be 750 psi when tested under ASTM D 5034 and ASTM D 5035. 

15-6.11B(4)  Resin System 

Resin must be compatible with the installation process. Resin must be capable of curing in the presence 
and absence of water. The initiation temperature for curing must be less than 180 degrees F for heat 
cured systems. Resin must be one of the following: 

1. Chemically resistant isophthalic-based polyester resin 
2. Vinyl ester resin and catalyst system 
3. Epoxy resin and hardener 
 
Thixotropic agents that do not interfere with visual inspection may be added for viscosity control. Resins 
may contain pigments, dyes, or colors that do not interfere with visual inspection of the resin-impregnated 
liner or its required properties. Resin must not contain fillers except those required for viscosity control, 
fire retardance, air release, and extension of pot life. For UV-light cured systems a photo-initiator system 
must be added to the resin prior to the impregnation. The photo-initiator system must be tuned to the UV-
curing equipment used or vice-versa. 

The resin system must be manufactured by a company selected by the fabric tube manufacturer. Resin 
must be one the following types of corrosion-resistant resin systems: 

1. Polyester resin that: 
1.1. Is created by condensation reactions between isophthalic/terathalic acid, maleic anhydride, 

and a glycol. Polymeric product is characterized by reactive unsaturation located along the 
molecular chain. This resin is compounded with a reactive styrene monomer and reacted 
together with initiators/promoters to produce cross-linked copolymer matrices. 

1.2. Contains only branched glycols, including propylene glycol and neopentyle glycol. 
PET/isophthalic polyester must not be used. Polyesters may be either virgin isophthalic acid or 
virgin teraphthalic acid but not a combination of both. 

2. Vinyl ester resin. This resin is created from the products of reactions of epoxy resins with methacrylic 
acid and characterized by reactive unsaturation located in the terminal position of the molecular 
chain. It is compounded with a reactive styrene monomer and reacted together with initiators or 
promoters to produce cross-linked copolymer matrices. 

3. Epoxy resin that: 
3.1. Is created by the reaction of epichlorohydrin and Bisphenol-A, Bispehnol-F, or Novalac to yield 

a diglycidyl ether or triglycidyl ether. It has terminal epoxy rings as the reactive sites. 
3.2. Must be composed of a diglycidyl ether of Bisphen-A (DGEBPA) or Bisphenol-F (DGEBPF) 

resin solution, or a mixture of both, and a curing agent compatible with the saturation and cure 
methods for cured-in-place pipeliner. The curing agent may be a catalytic type, an addition-
curing agent type, or a mixture of both, as specified and proportioned under the manufacturer's 
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formulation. The epoxy resin system must be free of volatile organic compounds, be insensitive 
to UV light rays, and have low odor. It must comply with Title 8 of CA Code of Reg, subchapter 
7, and have a flash point classification as a combustible liquid at 100 degrees F or higher. 
Sampling and testing must comply with section 95-1. 

 
Resin enhancer may be used. The maximum amount of enhancer allowed is 30 lbs of enhancer per 100 
lbs resin. Submit data to certify that the resin enhancer does not exceed the maximum amount. Enhancer 
material must be made in a batch method and attested to by the manufacturer. 

If using aluminum trihydride or fiberglass-reinforced felt, use a suitable bond-enhancing compound, such 
as silane or an equivalent, to increase the bond between the resin and other material. 

15-6.11C  Construction 

15-6.11C(1)  General 

For each culvert location and for each drainage system, notify the Engineer 2 business days before 
starting resin impregnation. 

Obtain authorization before starting the installation of any pipeliner segment. The Engineer may require 
the submittal of all test results for 1 segment before allowing installation of another segment. 

Before starting resin impregnation, inspect the entire fabric tube for defects. The fabric tube must be 
either (1) vacuum-impregnated with resin (wet-out) under controlled conditions or (2) impregnated with 
resin and run through a set of rollers separated by a space and calibrated under controlled conditions to 
ensure proper distribution of resin. The volume of resin must be enough to fully saturate the voids in the 
fabric tube material, including all resin-absorbing material of the calibration hose if applicable. Attach to 
the impregnated fabric tube certification of: 

1. Date 
2. Type of resin 
3. Resin manufacturer, trade name and lot number 
4. Resin calculation 
5. Volume of resin used 
 
The impregnated fabric tube must be stored in an area where the temperature is controlled to 70 degrees 
F or less for heat cured resins, or between 45 and 95 degrees F for UV cured resins. 

Comply with the following: 

1. Before installing the liner, place an impermeable plastic sheet 20 linear feet immediately upstream 
and downstream of the culvert. The impermeable plastic sheet must be either (1) at least 10 mil thick 
or (2) the same material as required for the preliner tube. 

2. Capture any spillage of raw resin during installation. 
3. If using pulled-in-place installation, install a semi-rigid, plastic slip sheet over the interior portions of 

the culvert that (1) could tear the outer film or (2) have a significant void. 
4. Promptly repair all pinholes and tears in the plastic film or preliner. If these defective areas cannot be 

repaired, promptly replace the impermeable plastic film or preliner before proceeding with liner 
installation. 

5. Remove and properly dispose of all waste materials. 
 
15-6.11C(2)  Inversion Installation 

CIPP installation by inversion must comply with ASTM F 1216. 

Install each preliner tube in the presence of the Engineer. The preliner tube must control resin loss and 
liner thickness and prevent blocked laterals. For long segments, several sections of preliner tube may be 
spliced together in compliance with the preliner manufacturer's instructions for forming a tube of adequate 
length. 

If you fail to install the required preliner tube over the entire segment, you must remove the CIPP from the 
culvert. 
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Turn the fabric tube's end inside out and attach it to a platform ring or standpipe. Adjust the pressure of 
water or steam to cause the impregnated fabric tube to invert end to end and to hold tight against the 
culvert wall. 

During inversion, maintain a pressure between the required minimum and maximum pressures. If at any 
time during the installation you violate the manufacturer's required minimum and maximum pressures, 
you must remove the tube from the culvert. 

Use a lubricant during inversion to reduce friction. Lubricant must be poured into the inversion water in 
the down tube or applied directly to the tube. Lubricant must: 

1. Be nontoxic 
2. Not have any detrimental effect on tube, resin, and boiler and pump system 
3. Not support the growth of bacteria 
4. Not adversely affect the fluid to be transported 
 
15-6.11C(3)  Pulled-in-Place Installation 

CIPP installation by pulling-in-place must comply with ASTM F 1743 or ASTM F 2019. 

Winch the fabric tube into position using the manufacturer's instructions. Adjust the pressure of water, air, 
or steam to cause the calibration hose to invert the tube end to end and hold tight against the culvert wall. 

15-6.11C(4)  Resin Curing 

15-6.11C(4)(a)  General 

Start resin curing by using either heat or pressure and complete the cure with a cool-down period for heat 
curing resin based CIPP. If UV cured, comply with curing procedures under ASTM F 2019. 

15-6.11C(4)(b)  Heat Cure 

After installing the CIPP, use a suitable heat source that is either hot water, steam, or steam with air. The 
delivery system must be capable of providing the required amount of heat uniformly throughout the 
section to completely cure the resin. Monitor the temperature throughout the curing process by: 

1. Installing gages to measure the temperature of the incoming and outgoing heat source. 
2. Placing remote sensing devices at both ends between the impregnated tube and the culvert invert to 

monitor the outside temperature of the CIPP. 
3. Recording the temperature from each remote sensing device on a continuous tape from a strip-chart 

recorder. The tape readings must represent the temperature from start to completion of the resin-
curing process and draining the CIPP. 

4 Recording temperature every 5 minutes. 
 
Submit the tape and log of recorded temperatures within 48 hours after completing the resin-curing 
process. 

Initial curing is complete when the remote sensing devices achieve the manufacturer's required curing 
temperatures for either resin, catalyst, or both. The curing temperature and schedule must comply with 
the submitted data and cool-down period. 

15-6.11C(4)(c)  Pressure 

Start the resin-curing process after you complete dimpling of the culvert openings. Maintain the required 
pressure until the resin-curing process is complete. Monitor the pressure throughout the curing process 
and record the pressure every 5 minutes. 

Submit the recorded pressure within 48 hours after completing the resin-curing process. 

15-6.11C(4)(d)  UV Cure 

UV curing must conform to ASTM F 2019, Section 6.7 Curing Methods-Ultraviolet Light Curing. 

15-6.11C(4)(e)  Cool Down for Heat Cured Resins 

Before relieving pressure, cool the hardened CIPP to below 100 degrees F. Cool per the manufacturer's 
instructions. The cool-down rate must not exceed 15 to 20 degrees F/hour. 
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You may add cool water to the water column while maintaining circulation as the water is drained from a 
small hole at the opposite end of the CIPP. Maintain constant water-column height until cool-down is 
completed. Do not let a vacuum develop during the release of the water column. 

15-6.11C(5)  Repairs 

As an alternative to replacing a rejected CIPP, you may request authorization to repair the CIPP. Submit 
a work plan for repairs and include adequate information to describe the repair work such as specified for 
an installation plan. If the repair plan is not authorized, replace the CIPP. 

Authorization may be given for the defects and corresponding repair methods shown in the following 
table: 

CIPP Repairs 

Defect Repair method 

CIPP thickness is less than the 
specified thickness or the calculated 
minimum thickness 

Remove and replace the CIPP. If groundwater 
conditions allow, you may install a second CIPP 
within the first CIPP that produces a similar 
dimension ratio to the first CIPP or use procedures 
in the authorized repair plan. 

Concentrated ridges in the CIPP If concentrated ridges fall outside the 120-degree 
invert arc and you demonstrate that grinding does 
not compromise the CIPP's structural integrity or 
reduce its thickness below the submitted, calculated 
minimum thickness, you may grind the concentrated 
ridges to the required tolerance. After grinding to the 
required tolerance, coat the ground area with the 
manufacturer's approved resin. At the end of each 
work day, dispose of any residue generated from 
grinding. 

CIPP does not fit tightly against the 
culvert at the termination point 

Fill the space between the CIPP and culvert with 
either of the following: 
1.  Quick-set epoxy mortar 
2.  High viscosity epoxy 
3.  Hydrophilic vulcanized expansive rubber strip 

Wrinkles or ridges exceeding 5% 
and up to 8% of pipe diameter 
outside of the 120-degree invert arc 

Grind to the required tolerance 

Wrinkles or ridges exceeding 2% 
and up to 8% of pipe diameter 
inside of the 120-degree invert arc 
except corrugations in CMP 

Grind to the required tolerance within the lower 120 
degrees of pipe to remove wrinkles or ridges and 
point repair where needed to maintain the minimum 
thickness or use procedures in the authorized repair 
plan 

Wrinkles or ridges exceed 8% of the 
pipe diameter 

Remove and replace the CIPP 

Holes, tears, soft spots, and lifts up 
to 6 inches in major dimension 

Make point repairs under the manufacturer’s 
instructions 

Delaminated areas up to 12 inches 
in major dimension; blistering or 
bubbling of the coating present on 
over a maximum of 5% of the 
CIPP's surface area 

Make point repairs under the manufacturer’s 
instructions 
 

Annular space at the lateral 
connection or at the end of the 
CIPP or infiltration at the lateral 
opening 

Seal with quick-set epoxy mortar, high-viscosity 
epoxy or a hydrophilic vulcanized expansive rubber 
strip  

 

15-6.11C(6)  Restore Openings 

Restore openings. Comply with 
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1. ASTM F 1216 Section 7.9 
2. ASTM F 1743 Section 6.9 
3. ASTM F 2019 
 
15-6.11D  Payment 

Not Used 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  GRADING 

16  CLEARING AND GRUBBING 

 

Replace the 4th paragraph in section 16-1.03A with: 

Clear and grub vegetation only within the excavation and embankment slope lines. 

 

20  LANDSCAPE 

 

Add to section 20-1.02B: 

Pesticides used to control weeds must be limited to the following materials: 

Diquat 
Fluazifop-P-Butyl 
Glyphosate 
Isoxaben (preemergent) 
Oryzalin (preemergent) 
Pendimethalin (preemergent) 
Prodiamine (preemergent) 
Sethoxydim 
 

Add to section 20-1.02B: 

A granular preemergent may be used when applied to areas that will be covered with mulch, excluding 
plant basins. Granular preemergent must be limited to the following material: 

1. Oxadiazon 
 

Add to section 20-1.03B: 

Granular preemergent must be applied before the placement of mulch. The preemergent application and 
mulch placement must be completed in a single area within the same work day. 

 

Add to section 20-1.03B: 

Except for ground cover plants, preemergents must not be applied within 18 inches of plants or within 
wildflower seeding areas. 

Growth regulators must not be used. 

 

Replace the last paragraph in section 20-1.03D with: 

Dispose of pruned materials or reduce to chips and spread within the job site. Spread chipped material at 
locations determined by the Engineer. Chipped material must not be substituted for mulch, nor must the 
chipped material be placed within areas to receive mulch. 
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Replace section 20-2.03D with: 

20-2.03D  Maintain Existing Planted Areas 

Maintain existing planted areas as ordered. Maintain existing planted areas is change order work. 

 

Add to section 20-2.04: 

Prune existing plants to be maintained as ordered. Pruning existing plants to be maintained is change 
order work. 

Replace the 2nd paragraph of section 20-7.01B(1) with: 

At least 20 days before planting the plants, submit a statement from the vendor that the order for the 
plants required for this Contract, including sample plants used for inspection, has been received and 
accepted by the vendor. The statement from the vendor must include the names, sizes, and quantities of 
plants ordered and the anticipated delivery date. 

 

Add between the 3rd and 4th paragraphs of section 20-7.03B(1): 

Dispose of removed existing plants or reduce to chips and spread within the job site. Spread chipped 
material at locations determined by the Engineer. Chipped material must not be substituted for mulch, nor 
must the chipped material be placed within areas to receive mulch. 

 

Add to section 20-7.03B(2): 

Weeds must be killed within mulch areas and within the area extending beyond the outer limits of the 
mulch areas to the adjacent edges of shoulders, dikes, curbs, sidewalks, walls, existing planting and 
fences. At those locations where mulch areas are 12 feet or more from the adjacent edges of shoulders, 
dikes, curbs, sidewalks, walls, and fences, the clearing limit must be 6 feet beyond the outer limits of the 
mulch areas. 

Weeds must be killed within 2 feet of the edges of paved shoulders, dikes, curbs, and sidewalks. 

Weeds must be killed within planting areas where plants are to be planted in groups or rows 15 feet or 
less apart and from within an area extending 6 feet beyond the outer limits of the groups or rows of 
plants. 

Weeds must be killed within an area 6 feet in diameter centered at each plant location where the plants 
are to be planted more than 15 feet apart and are located outside of ground cover areas. 

Weeds must be killed and removed under guard rails, from within areas where asphalt concrete 
surfacing, concrete surfacing, rock blankets, gravel mulch or decomposed granite areas are to be placed, 
and from within unpaved gore areas between the edge of pavement and planting areas as shown. 

Existing ground cover must be killed and removed from within an area 6 foot in diameter centered at each 
plant location within existing ground cover areas. 

 

Add to section 20-7.03C: 

Plants adjacent to drainage ditches must be located so that after construction of the basins, no portion of 
the basin wall is less than the minimum distance shown for each plant involved. 

 

Add to section 20-7.03I(1): 

A granular preemergent must be applied to areas to be covered with mulch outside of plant basins. 

 



Contract No.  07-1W5304 
26 

Add to section 20-9.01A: 

The plant establishment period must be Type 2. 

 

Add to section 20-9.03D: 

If ordered, apply 1 application of a preemergent pesticide between 40 and 50 working days before 
completion of the plant establishment period. This work is change order work. 

Control weeds by: 

1. Hand pulling: 
1.1. In plant basins and on basin walls 

2. Killing: 
2.1. In mulched areas outside of plant basins 
2.2. In planting areas without ground cover  
2.3. Within pavement, curbs, sidewalks, and other surfaced areas 
 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

27  CEMENT TREATED BASES 

 

Replace the paragraph in section 27-1.01 with: 

27-1.01  GENERAL 

Section 27-1 includes general specifications for: 

1. Mixing and placing cement treated base 
2. Placing bond breaker to the surface of completed base 
 

Replace "Reserved" in section 27-3 with: 

27-3  BOND BREAKER 

27-3.01  GENERAL 

27-3.01A  Summary 

Section 27-3 includes specifications for furnishing, placing, and protecting bond breaker. 

27-3.01B  Definitions 

Not Used 

27-3.01C  Submittals 

Submit a certificate of compliance for each lot of bond breaker material delivered. 

27-3.01D  Quality Control and Assurance 

Not Used 

27-3.02  MATERIALS 

Use either one of bond breaker numbers 1–5. 

Bond breaker no. 1 must be PB asphalt binder, Grade PG 64-10 and comply with section 92. 

Bond breaker no. 2 must be curing compound no. 3 and comply with section 90-1.03B(3)(b). 

Bond breaker no. 3 must be white opaque polyethylene film that and comply with ASTM C 171 except the 
minimum thickness must be 6 mils. 

Bond breaker no. 4 must be white curing paper and comply with ASTM C 171. 
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Bond breaker no. 5 must be engineering fabric and comply with the values for the properties shown in the 
following table: 

No. 5 Bond Breaker 

Property Test Value 

Geotextile type EN 13249, 
Annex F 
(Manufacturer 
certification of 
production) 

Nonwoven, needle-
punched geotextile, 
no thermal 
treatment 
(calendaring or IR) 

Mass per unit area, oz/sq yd  ASTM D 5261 ≥13.3 and ≤16.2 
Thickness, inch, under: 
0.29 PSI 
2.90 PSI 
29.0 PSI  

ASTM D 5199  
≥0.118 
≥0.098 
≥0.039 

Wide-width tensile strength, lbf/in ASTM D 4595 ≥57.1 
Wide-width maximum elongation, % ASTM D 4595 ≤130 
Water permeability in normal direction, ft/s, 
under 2.9 PSI constant head 

ASTM D 4491  
≥0.00033 

In-plane water permeability (transmissivity), ft/s, 
under: 
2.90 PSI 
29.0 PSI 
 

ASTM D 4716  
 
≥0.00164 
≥0.00066 

Weather resistance, retained strength at 500 
hrs. exposure, % 

ASTM D 4355 ≥ 60 

Alkali resistance, polypropylene/polyethylene, 
% 

EN 13249, 
Annex B 
(Manufacturer 
certification of 
polymer) 

≥ 96  

 

 

27-3.03  CONSTRUCTION 

27-3.03A  General 

Before placing bond breaker, remove foreign and loose materials from the base. 

Place bond breaker less than 72 hours before covering it with pavement. 

Use bond breaker no. 1, 2 or 5 on LCB.  Use bond breaker no. 3, 4 or 5 on LCBRS and CTPB. 

27-3.03B  Placement 

Apply bond breaker no. 1 in 1 even application at a rate from 0.02 to 0.10 gallons per square yard over 
the entire base surface area. Do not add water to bond breaker.  Do not place concrete pavement until 
the bond breaker has cured. 

Comply with 90-1.03B(3)(c) for mixing bond breaker no. 2.  Apply bond breaker no. 2 at a rate of 0.045 
gallons or more per square yard over the entire base surface area.  Do not place concrete pavement 
within 4 hours of placing bond breaker no, 2. 

Bond breakers no. 3 and 4 must not be wrinkled. Overlap adjacent sheets a minimum of 6 inches and in 
the same direction as the concrete pour. Tape or bond the sheets together to prevent sheets from folding 
or wrinkling. Secure the bond breaker sufficiently so that it remains in place during concrete pavement 
placement. Ensure that no concrete gets under the bond breaker. 

Bond breaker no. 5 must not be wrinkled. Overlap adjacent sheets a minimum of 8 inches in the same 
direction as the concrete pour.  Overlap no more than three layers at any location. Secure bond breaker 
to the base with pins or nails punched through galvanized washers or discs 2 to 2.75-inches in diameter 
spaced less than 6 ft apart in each direction, except along edges spacing must be less than 3 ft. If bond 



Contract No.  07-1W5304 
28 

breaker moves or wrinkles while placing concrete pavement, increase the frequency of fasteners. Ensure 
that no concrete gets under the bond breaker.   

 

27-3.04  PAYMENT 

Bond breaker is measured based on the dimensions shown. If dimensions are not shown, bond breaker 
will be paid for under section 9 except the Department does not pay for overlaps of bond breaker 
material. 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

28  CONCRETE BASES 

 

28-4  LEAN CONCRETE BASE RAPID SETTING 

28-4.01  GENERAL 

28-4.01A  Summary 

Section 28-4 includes specifications for constructing lean concrete base rapid setting (LCBRS). 

28-4.01B  Definitions 

final set time: Elapsed time after initial contact of cement and water required for the mortar sieved from 
the concrete to reach a penetration resistance of 4,000 psi determined under ASTM C 403. 

opening age: Age at which the LCBRS achieves the specified strength for opening to traffic, including 
construction traffic. 

28-4.01C  Submittals 

28-4.01C(1)  General 

Not Used 

28-4.01C(2)  Mix Design 

Determine the mix proportions for LCBRS and submit mix designs. 

At least 10 days before placing LCBRS, submit a mix design for LCBRS that includes: 

1. Opening age 
2. Proposed aggregate gradation 
3. Proportions 
4. Types and amounts of chemical admixtures 
5. Maximum time allowed between batching and placing 
6. Range of ambient temperatures over which the mix design is applicable 
7. Final set time 
8. Test result from California Test 548 testing, if required 
 
Submit 1 mix design for each ambient temperature variation anticipated during LCBRS placement. Each 
mix design must have a maximum ambient temperature range of 18 degrees F. 

Submit compressive strength development data for each mix design. You may use strength development 
data from laboratory-prepared samples. The testing ages for strength development data must include 1 
hour before opening age, opening age, 1 hour after opening age, 24 hours, and 7 days. 

28-4.01C(3)  Field Qualification 

Submit field qualification data and test reports including: 

1. Mixing date 
2. Mixing equipment and procedures used 
3. Batch volume in cubic yards 
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4. Type and source of ingredients used 
5. Age and strength at time of cylinder testing 
 
Field qualification test reports must be certified with a signature by an official in responsible charge of the 
laboratory performing the tests. 

28-4.01D  Quality Control and Assurance 

28-4.01D(1)  General 

Stop LCBRS activities and immediately notify the Engineer whenever: 

1. Any quality control or acceptance test result does not comply with the specifications 
2. Visual inspection shows noncompliant LCBRS 
 
If LCBRS activities are stopped, before resuming activities: 

1. Inform the Engineer of the adjustments you will make 
2. Reprocess, remedy, or replace the noncompliant LCBRS until it complies with specifications 
3. Field qualify the LCBRS demonstrating ability to comply with the specifications 
4. Obtain authorization 
 
28-4.01D(2)  Compressive Strength Specimens 

Prepare compressive strength test specimens under California Test 540 except a vibrator under 
California Test 524 may be used instead of rodding. Test compressive strength specimens under 
California Test 521. Perform at least 1 test at opening age for each 4 hours of LCBRS placement work 
and within the last hour of placement work. Each test is two cylinders. 

28-4.01D(3)  Field Qualification 

Proposed mix proportions must be field qualified before you place LCBRS. Use an American Concrete 
Institute (ACI) certified "Concrete Laboratory Technician, Grade I" to perform field qualification tests and 
calculations. 

Field qualification must comply with the following: 

1. Make 6 cylinders for each age under California Test 540 except a vibrator under California Test 524 
may be used instead of rodding 

2. Test cylinders under California Test 521 at opening age and 7 days of age 
3. Perform 3 tests; each test consists of 2 cylinders 
4. At opening age, the average strength for each test must be at least 180 psi and the average strength 

for the 3 tests must be at least 200 psi 
5. At 7 days age, the average strength for each test must be at least 600 psi and the average strength 

for the 3 tests must be at least 725 psi 
 
28-4.01D(4)  Acceptance Criteria 

LCBRS acceptance is based on compliance with LCBRS Acceptance Criteria Testing table: 

LCBRS Acceptance Criteria Testing 

Quality characteristic Test method Requirement 

Compressive strength (psi at 7 
days) 

CT 521
a
 725 

Note:
 

Cylinders made under California Test 540 except a vibrator under California Test 524 may be 
used instead of rodding 
 

28-4.02  MATERIALS 

28-4.02A  General 

Not Used 
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28-4.02B  Cement 

Cement must comply with cement for RSC. 

28-4.02C  Chemical Admixtures 

Chemical admixtures must comply with chemical admixtures for concrete except you may use Type E 
chemical admixture. You may use citric acid or borax if you submit a written request from the cement 
manufacturer and a test sample. 

28-4.02D  Aggregates 

Aggregate must comply with either of the following: 

1. Section 90-1.02C except aggregate grading must comply with the aggregate grading table in section 
28-2.02 

2. Section 28-2.02 and the following: 
2.1. Section 28-2.01B does not apply 
2.2. Perform California Test 548 except part I 
 

28-4.03  CONSTRUCTION 

28-4.03A  General 

Construct LCBRS under section 28-2.03. 

The pavement may be opened to traffic only after opening age of LCBRS. Subsequent paving operations 
may begin only after final set time of LCBRS. LCBRS must have a compressive strength of at least 450 
psi before placing HMA, base, or operating equipment on it. LCBRS must have a minimum compressive 
strength of 200 psi at opening age and at least 725 psi at 7 days age. 

28-4.03B  Proportioning, Mixing, and Transporting 

For batches with a volume of 1 cu yd or more, comply with one of the following methods: 

1. Batch the ingredients at a central batch plant and charge them into a mixer truck for transportation to 
the pour site. 

2. Batch the ingredients except the cement at a central batch plant and charge them into a mixer truck 
for transportation to a cement silo and weigh system, which must proportion cement for charging into 
the mixer truck. 

3. Batch ingredients except the cement at a central batch plant and charge them into a mixer truck for 
transportation to a location where preweighed containerized cement is added to the mixer truck. The 
cement preweighing operation must utilize a platform scale. The platform scale must have a 
maximum capacity of 2.75 tons with a maximum graduation size of 1 lb. Preweigh cement into a 
fabric container. The minimum amount of cement to be proportioned into any single container must 
be 1/2 of the total amount required for the load of LCBRS being produced. 

4. Proportion cement, water, and aggregate volumetrically under ASTM C 685 or section 90-3.02B. 
 
28-4.03C  Placing 

You may use metal or wood side forms. Wood side forms must not be less than 1-1/2 inches thick. 

After you deposit the LCBRS on the subgrade, consolidate it with high-frequency internal vibrators. 
Consolidate adjacent to forms and across the full pavement width. Place LCBRS as nearly as possible to 
its final position. 

Spread and shape LCBRS with powered finishing machines supplemented by hand finishing. 

After you place LCBRS, do not add water to the surface to facilitate finishing. Use surface finishing 
additives as recommended by the manufacturer of the cement after their use is authorized. 

28-4.04  PAYMENT 

Lean concrete base rapid setting is measured from the dimensions shown. 

If volumetric proportioning is performed and calibration is performed more than 100 miles from the project 
limits, the Department deducts $1,000 for each calibration session. 
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39  HOT MIX ASPHALT 

 

 

Add to section 39-1.01: 

Produce and place HMA Type A under the Standard construction process. 

 
Add to section 39-1.02C: 

Asphalt binder used in HMA Type A must be PG 64-10. 

 
Add to section 39-1.02E: 

Aggregate used in HMA Type A must comply with the 3/4-inch HMA Types A and B gradation. 

 
Replace section 39-1.18 with: 

39-1.18  HOT MIX ASPHALT AGGREGATE LIME TREATMENT—DRY LIME METHOD 

39-1.18A  General 

39-1.18A(1)  Summary 

Treat HMA aggregate with lime using the dry lime method either with marination or without. 

Treat aggregate for HMA Type A with dry lime. 

39-1.18A(2)  Submittals 

Determine the exact lime proportions for fine and coarse virgin aggregate and submit them as part of the 
proposed JMF. 

If marination is required, submit the averaged aggregate quality test results within 24 hours of sampling. 

Submit a treatment data log from the dry lime and aggregate proportioning device in the following order: 

1. Treatment date 
2. Time of day the data is captured 
3. Aggregate size being treated 
4. HMA type and mix aggregate size 
5. Wet aggregate flow rate collected directly from the aggregate weigh belt 
6. Aggregate moisture content, expressed as a percent of the dry aggregate weight 
7. Flow rate of dry aggregate calculated from the flow rate of wet aggregate 
8. Dry lime flow rate 
9. Lime ratio from the accepted JMF for each aggregate size being treated 
10. Lime ratio from the accepted JMF for the combined aggregate 
11. Actual lime ratio calculated from the aggregate weigh belt output, the aggregate moisture input, and 

the dry lime meter output, expressed as a percent of the dry aggregate weight 
12. Calculated difference between the authorized lime ratio and the actual lime ratio 
 
Each day during lime treatment, submit the treatment data log on electronic media in tab delimited format 
on a removable CD-ROM storage disk. Each continuous treatment data set must be a separate record 
using a line feed carriage return to present the specified data on 1 line. The reported data must include 
data titles at least once per report. 

39-1.18A(3)  Quality Control and Assurance 

If marination is required, the QC plan must include aggregate quality control sampling and testing during 
lime treatment. Sample and test in compliance with minimum frequencies shown in the following table: 
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Aggregate Quality Control During Lime Treatment 
Quality characteristic Test method Minimum sampling 

and testing frequency 

Sand equivalent California Test 
217 

Once per 1,000 tons of 
aggregate treated with 

lime 
Percent of crushed 
particles 

California Test 
205 

As necessary and as 
designated in the QC 

plan 

Los Angeles Rattler California Test 
211 

Fine aggregate angularity California Test 
234 

Flat and elongated particles California Test 
235 

Note: During lime treatment, sample coarse and fine aggregate from 
individual stockpiles. Combine aggregate in the JMF proportions. Run 
tests for aggregate quality in triplicate and report test results as the 
average of 3 tests. 

 

For any of the following, the Engineer orders proportioning operations stopped if you: 

1. Do not submit the treatment data log 
2. Do not submit the aggregate quality control data for marinated aggregate 
3. Submit incomplete, untimely, or incorrectly formatted data 
4. Do not take corrective actions 
5. Take late or unsuccessful corrective actions 
6. Do not stop treatment when proportioning tolerances are exceeded 
7. Use malfunctioning or failed proportioning devices 
 
If you stop treatment, notify the Engineer of any corrective actions taken and conduct a successful 20-
minute test run before resuming treatment. 

39-1.18B  Materials 

High-calcium hydrated lime and water must comply with section 24-2.02. 

Before virgin aggregate is treated, it must comply with the aggregate quality specifications. Do not test 
treated aggregate for quality control except for gradation. The Department does not test treated 
aggregate for acceptance except for gradation. 

The Engineer determines the combined aggregate gradation during HMA production after you have 
treated the aggregate. 

Treated aggregate must not have lime balls or clods. 

39-1.18C  Construction 

39-1.18C(1)  General 

Notify the Engineer at least 24 hours before the start of aggregate treatment. 

Do not treat RAP. 

Marinate aggregate if the plasticity index determined under California Test 204 is from 4 to 10. 

If marination is required: 

1. Treat and marinate coarse and fine aggregates separately. 
2. Treat the aggregate and stockpile for marination only once. 
3. Treat the aggregate separate from HMA production. 
 
The lime ratio is the pounds of dry hydrated lime per 100 lb of dry virgin aggregate expressed as a 
percentage. Water content of slurry or untreated aggregate must not affect the lime ratio. 
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Aggregate gradations must have the lime ratio ranges shown in the following table: 

Aggregate gradation Lime ratio 
percent 

Coarse 0.4–1.0 
Fine 1.5–2.0 
Combined 0.8–1.5 

 

The lime ratio for fine and coarse aggregate must be within ±0.2 percent of the lime ratio in the accepted 
JMF. The lime ratio must be within ±0.2 percent of the authorized lime ratio when you combine the 
individual aggregate sizes in the JMF proportions. 

Proportion dry lime by weight with a continuous operation. 

The device controlling dry lime and aggregate proportioning must produce a treatment data log. The log 
consists of a series of data sets captured at 10-minute intervals throughout daily treatment. The data 
must be a treatment activity register and not a summation. The material represented by a data set is the 
quantity produced 5 minutes before and 5 minutes after the capture time. For the duration of the Contract, 
collected data must be stored by the controller. 

If 3 consecutive sets of recorded treatment data indicate deviation more than 0.2 percent above or below 
the lime ratio in the accepted JMF, stop treatment. 

If a set of recorded treatment data indicates a deviation of more than 0.4 percent above or below the lime 
ratio in the accepted JMF, stop treatment and do not use the material represented by that set of data in 
HMA. 

If 20 percent or more of the total daily treatment indicates deviation of more than 0.2 percent above or 
below the lime ratio in the accepted JMF, stop treatment and do not use the day's treated aggregate in 
HMA. 

If you stop treatment for noncompliance, you must implement corrective action and successfully treat 
aggregate for a 20-minute period. Notify the Engineer before beginning the 20-minute treatment period. 

If you use a batch-type proportioning operation for HMA production, control proportioning in compliance 
with the specifications for continuous mixing plants. Use a separate dry lime aggregate treatment 
operation from HMA batching operations including: 

1. Pugmill mixer 
2. Controller 
3. Weigh belt for the lime 
4. Weigh belt for the aggregate 
 
If using a continuous mixing operation for HMA without lime marinated aggregates, use a controller that 
measures the blended aggregate weight after any additional water is added to the mixture. The controller 
must determine the quantity of lime added to the aggregate from the aggregate weigh belt input in 
connection with the manually input total aggregate moisture, the manually input target lime content, and 
the lime proportioning system output. Use a continuous aggregate weigh belt and pugmill mixer for the 
lime treatment operation in addition to the weigh belt for the aggregate proportioning to asphalt binder in 
the HMA plant. If you use a water meter for moisture control for lime treatment, the meter must comply 
with California Test 109. 

At the time of mixing dry lime with aggregate, the aggregate moisture content must ensure complete lime 
coating. The aggregate moisture content must not cause aggregate to be lost between the point of 
weighing the combined aggregate continuous stream and the dryer. Add water for mixing and coating 
aggregate to the aggregate before dry lime addition. Immediately before mixing lime with aggregate, 
water must not visibly separate from aggregate. 

The HMA plant must be equipped with a bag-house dust system. Material collected in the dust system 
must be returned to the mix. 
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39-1.18C(2)  Mixing Dry Lime and Aggregate 

Mix aggregate, water, and dry lime with a continuous pugmill mixer with twin shafts. Immediately before 
mixing lime with aggregate, water must not visibly separate from the aggregate. Store dry lime in a 
uniform and free-flowing condition. Introduce dry lime to the pugmill in a continuous operation. The 
introduction must occur after the aggregate cold feed and before the point of proportioning across a weigh 
belt and the aggregate dryer. Prevent loss of dry lime. 

If marination is required, marinate treated aggregate in stockpiles from 24 hours to 60 days before using 
in HMA. Do not use aggregate marinated more than 60 days. 

The pugmill must be equipped with paddles arranged to provide sufficient mixing action and mixture 
movement. The pugmill must produce a homogeneous mixture of uniformly coated aggregates at mixer 
discharge. 

If the aggregate treatment operation is stopped longer than 1 hour, clean the equipment of partially 
treated aggregate and lime. 

Aggregate must be completely treated before introduction into the mixing drum. 

39-1.18D  Payment 

Payment for dry lime treating the aggregate, including marination, is included in payment for the HMA 
involved. 

 
Replace section 39-1.19 with: 

39-1.19  HOT MIX ASPHALT AGGREGATE LIME TREATMENT—SLURRY METHOD 

39-1.19A  General 

39-1.19A(1)  Summary 

Treat HMA aggregate with lime using the slurry method and place it in stockpiles to marinate. 

Treat aggregate for  HMA Type A with lime slurry. 

39-1.19A(2)  Submittals 

Determine the exact lime proportions for fine and coarse virgin aggregate and submit them as part of the 
proposed JMF. 

Submit the averaged aggregate quality test results to the Engineer within 24 hours of sampling. 

Submit a treatment data log from the slurry proportioning device in the following order: 

1. Treatment date 
2. Time of day the data is captured 
3. Aggregate size being treated 
4. Wet aggregate flow rate collected directly from the aggregate weigh belt 
5. Moisture content of the aggregate just before treatment, expressed as a percent of the dry aggregate 

weight 
6. Dry aggregate flow rate calculated from the wet aggregate flow rate 
7. Lime slurry flow rate measured by the slurry meter 
8. Dry lime flow rate calculated from the slurry meter output 
9. Authorized lime ratio for each aggregate size being treated 
10. Actual lime ratio calculated from the aggregate weigh belt and the slurry meter output, expressed as a 

percent of the dry aggregate weight 
11. Calculated difference between the authorized lime ratio and the actual lime ratio 
12. Dry lime and water proportions at the slurry treatment time 
 
Every day during lime treatment, submit the treatment data log on electronic media in tab delimited format 
on a removable CD-ROM storage disk. Each continuous treatment data set must be a separate record 
using a line feed carriage return to present the specified data on 1 line. The reported data must include 
data titles at least once per report. 



Contract No.  07-1W5304 
35 

39-1.19A(3)  Quality Control and Assurance 

The QC plan must include aggregate quality control sampling and testing during aggregate lime 
treatment. Sample and test in compliance with frequencies in the following table: 

Aggregate Quality Control During Lime Treatment 
Quality characteristic Test method Minimum sampling 

and testing frequency 

Sand equivalent California Test 
217 

Once per 1,000 tons of 
aggregate treated with 

lime 
Percent of crushed 
particles 

California Test 
205 

As necessary and as 
designated in the QC 

plan 

Los Angeles Rattler California Test 
211 

Fine aggregate angularity California Test 
234 

Flat and elongated particles California Test 
235 

Note: During lime treatment, sample coarse and fine aggregate from 
individual stockpiles. Combine aggregate in the JMF proportions. Run 
tests for aggregate quality in triplicate and report test results as the 
average of 3 tests. 

 

For any of the following, the Engineer orders proportioning operations stopped if you: 

1. Do not submit the treatment data log 
2. Do not submit the aggregate quality control data 
3. Submit incomplete, untimely, or incorrectly formatted data 
4. Do not take corrective actions 
5. Take late or unsuccessful corrective actions 
6. Do not stop treatment when proportioning tolerances are exceeded 
7. Use malfunctioning or failed proportioning devices 
 
If you stop treatment, notify the Engineer of any corrective actions taken and conduct a successful 20-
minute test run before resuming treatment. 

For the aggregate to be treated, determine the moisture content at least once during each 2 hours of 
treatment. Calculate moisture content under California Test 226 or 370 and report it as a percent of dry 
aggregate weight. Use the moisture content calculations as a set point for the proportioning process 
controller. 

39-1.19B  Materials 

High-calcium hydrated lime and water must comply with section 24-2.02. 

Before virgin aggregate is treated, it must comply with the aggregate quality specifications. Do not test 
treated aggregate for quality control except for gradation. The Engineer does not test treated aggregate 
for acceptance except for gradation. 

The Engineer determines the combined aggregate gradation during HMA production after you have 
treated the aggregate. If RAP is used, the Engineer determines combined aggregate gradations 
containing RAP under Laboratory Procedure LP-9. 

Treated aggregate must not have lime balls or clods. 

39-1.19C  Construction 

39-1.19C(1)  General 

Notify the Engineer at least 24 hours before the start of aggregate treatment. 

Treat aggregate separate from HMA production. 
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Do not treat RAP. 

Add lime to the aggregate as slurry consisting of mixed dry lime and water at a ratio of 1 part lime to from 
2 to 3 parts water by weight. The slurry must completely coat the aggregate. 

Lime treat and marinate coarse and fine aggregates separately. 

Immediately before mixing lime slurry with the aggregate, water must not visibly separate from the 
aggregate. 

Treat the aggregate and stockpile for marination only once. 

The lime ratio is the pounds of dry hydrated lime per 100 lb of dry virgin aggregate expressed as a 
percentage. Water content of slurry or untreated aggregate must not affect the lime ratio. 

The following aggregate gradations must have the lime ratio ranges shown in the following table: 

Aggregate gradation Lime ratio 
percent 

Coarse 0.4–1.0 
Fine 1.5–2.0 
Combined virgin 
aggregate 

0.8–1.5 

 

The lime ratio for fine and coarse aggregate must be within ±0.2 percent of the lime ratio in the accepted 
JMF. The lime ratio must be within ±0.2 percent of the authorized lime ratio when you combine the 
individual aggregate sizes in the JMF proportions. The lime ratio must be determined before the addition 
of RAP. 

If 3 consecutive sets of recorded treatment data indicate deviation more than 0.2 percent above or below 
the lime ratio in the accepted JMF, stop treatment. 

If a set of recorded treatment data indicates a deviation of more than 0.4 percent above or below the lime 
ratio in the accepted JMF, stop treatment and do not use the material represented by that set of data in 
HMA. 

If 20 percent or more of the total daily treatment indicates deviation of more than 0.2 percent above or 
below the lime ratio in the accepted JMF, stop treatment and do not use the day's total treatment in HMA. 

If you stop treatment for noncompliance, you must implement corrective action and successfully treat 
aggregate for a 20-minute period. Notify the Engineer before beginning the 20-minute treatment period. 

39-1.19C(2)  Lime Slurry Proportioning 

Proportion lime and water with a continuous or batch operation. 

The device controlling slurry proportioning must produce a treatment data log. The log consists of a series 
of data sets captured at 10-minute intervals throughout daily treatment. The data must be a treatment 
activity register and not a summation. The material represented by the data set is the quantity produced 5 
minutes before and 5 minutes after the capture time. For the Contract's duration, collected data must be 
stored by the controller. 

39-1.19C(3)  Proportioning and Mixing Lime Slurry Treated Aggregate 

Treat HMA aggregate by proportioning lime slurry and aggregate by weight in a continuous operation. 

Marinate treated aggregate in stockpiles from 24 hours to 60 days before using in HMA. Do not use 
aggregate marinated longer than 60 days. 

39-1.19D  Payment 

Payment for treating aggregates with lime slurry is included in payment for the HMA involved. 
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Replace section 39-1.20 with: 

39-1.20  LIQUID ANTISTRIP TREATMENT 

39-1.20A  General 

39-1.20A(1)  Summary 

Treat asphalt binder with liquid antistrip (LAS) treatment to bond the asphalt binder to aggregate in HMA. 

39-1.20A(2)  Submittals 

For LAS, submit with the proposed JMF submittal: 

1. MSDS 
2. One 1-pint sample 
3. Infrared analysis including copy of absorption spectra 
 
Submit a certified copy of test results and an MSDS for each LAS lot. 

Submit a certificate of compliance for each LAS shipment. With each certificate of compliance, submit: 

1. Your signature and printed name 
2. Shipment number 
3. Material type 
4. Material specific gravity 
5. Refinery 
6. Consignee 
7. Destination 
8. Quantity 
9. Contact or purchase order number 
10. Shipment date 
 
Submit proportions for LAS as part of the JMF submittal. If you change the brand or type of LAS, submit a 
new JMF. 

For each job site delivery of LAS, submit one 1/2-pint sample to METS. Submit shipping documents to the 
Engineer. Label each LAS sampling container with: 

1. LAS type 
2. Application rate 
3. Sample date 
4. Contract number 
 
At the end of each day's production shift, submit production data in electronic and printed media. Present 
data on electronic media in tab delimited format. Use line feed carriage return with 1 separate record per 
line for each production data set. Allow sufficient fields for the specified data. Include data titles at least 
once per report. For each mixing operation type, submit in order: 

1. Batch mixing: 
1.1. Production date 
1.2. Time of batch completion 
1.3. Mix size and type 
1.4. Each ingredient's weight 
1.5. Asphalt binder content as a percentage of the dry aggregate weight 
1.6. LAS content as a percentage of the asphalt binder weight 

2. Continuous mixing: 
2.1. Production date 
2.2. Data capture time 
2.3. Mix size and type 
2.4. Flow rate of wet aggregate collected directly from the aggregate weigh belt 
2.5. Aggregate moisture content as percentage of the dry aggregate weight 
2.6. Flow rate of asphalt binder collected from the asphalt binder meter 
2.7. Flow rate of LAS collected from the LAS meter 



Contract No.  07-1W5304 
38 

2.8. Asphalt binder content as percentage of total weight of mix calculated from: 
2.8.1. Aggregate weigh belt output 
2.8.2. Aggregate moisture input 
2.8.3. Asphalt binder meter output 

2.9. LAS content as percentage of the asphalt binder weight calculated from: 
2.9.1. Asphalt binder meter output 
2.9.2. LAS meter output 
 

39-1.20A(3)  Quality Control and Assurance 

For continuous mixing and batch mixing operations, sample asphalt binder before adding LAS. For 
continuous mixing operations, sample combined asphalt binder and LAS after the static mixer. 

The Engineer orders proportioning operations stopped for any of the following if you: 

1. Do not submit data 
2. Submit incomplete, untimely, or incorrectly formatted data 
3. Do not take corrective actions 
4. Take late or unsuccessful corrective actions 
5. Do not stop production when proportioning tolerances are exceeded 
6. Use malfunctioning or failed proportioning devices 
 
If you stop production, notify the Engineer of any corrective actions taken before resuming. 

39-1.20B  Materials 

LAS-treated asphalt binder must comply with the specifications for asphalt binder in section 39-1.02C. Do 
not use LAS as a substitute for asphalt binder. 

LAS total amine value must be 325 minimum when tested under ASTM D 2074. 

Use only 1 LAS type or brand at a time. Do not mix LAS types or brands. 

Store and mix LAS under the manufacturer's instruction. 

39-1.20C  Construction 

LAS must be from 0.5 to 1.0 percent by weight of asphalt binder. 

If 3 consecutive sets of recorded production data show actual delivered LAS weight is more than ±1 
percent of the authorized mix design LAS weight, stop production and take corrective action. 

If a set of recorded production data shows actual delivered LAS weight is more than ±2 percent of the 
authorized mix design LAS weight, stop production. If the LAS weight exceeds 1.2 percent of the asphalt 
binder weight, do not use the HMA represented by that data. 

The continuous mixing plant controller proportioning the HMA must produce a production data log. The 
log consists of a series of data sets captured at 10-minute intervals throughout daily production. The data 
must be a production activity register and not a summation. The material represented by the data is the 
quantity produced 5 minutes before and 5 minutes after the capture time. For the duration of the Contract, 
collected data must be stored by the plant controller or a computer's memory at the plant. 

39-1.20D  Payment 

Payment for treating asphalt binder with LAS is included in payment for the HMA involved. 

 
Replace section 39-1.31 with: 

39-1.31  WARM MIX ASPHALT TECHNOLOGY OPTION 

39-1.31A  GENERAL 

39-1.31A(1)  Summary 

You may produce HMA Type A, Type B, or RHMA-G using an approved warm mix asphalt (WMA) 
technology. For Department-approved WMA technologies, go to: 

http://www.dot.ca.gov/hq/esc/approved_products_list/ 
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AASHTO T 324 (Modified) is AASHTO T 324, "Hamburg Wheel-Track Testing of Compacted Hot Mix 
Asphalt (HMA)," with the following parameters: 

1. Target air void content is 7 ± 1 percent 
2. 4 test specimens 
3. 6-inch gyratory compacted test specimen 
4. Test temperature is 122 ± 2 degrees F 
5. Impression measurements at every 100 passes 
6. Inflection point as the number of wheel passes at the intersection of the creep slope and the stripping 

slope 
7. Testing shut off after 25,000 passes 
8. For RHMA test specimens: 

8.1. Superpave Gyratory Compactor ram pressure may be increased to a maximum 825 kPa 
8.2. Specimens may be held at a constant height for a maximum 90 minutes 
 

HMA samples must be prepared under California Test 304, except the samples must be cured in a forced 
air draft oven at 275 degrees F for 4 hours ± 10 minutes. 

39-1.31A(2)  Definitions 

WMA: HMA produced at temperatures no greater than 275 degrees F. 

HMA with WMA technology: HMA produced using additives to aid with mixing and compaction of HMA 
produced at temperatures greater than 275 degrees F. 

39-1.31A(3)  Submittals 

39-1.31A(3)(a)  General 

With the JMF submittal as specified in section 39-1.03C, submit: 

1. For WMA water injection foam technology: 
1.1. Name of technology 
1.2. Laboratory Procedure LP-12 test result for foamed bitumen expansion ratio dated within 12 

months of submittal 
1.3. Laboratory Procedure LP-12 test result for foamed bitumen half-life dated within 12 months of 

submittal 
1.4. Optimum foaming water content 
1.5. Proposed HMA production temperature range 

2. For WMA additive technology: 
2.1. Name of technology 
2.2. Percent admixture by weight of binder and percent admixture by total weight of HMA as 

recommended by the manufacturer 
2.3. Methodology for inclusion of admixture in laboratory-produced HMA 
2.4. Proposed HMA production temperature range 
 

The 4th and 5th paragraphs of section 39-1.03C do not apply. Instead submit: 

1. California Test 371 test results for dry strength for untreated plant-produced HMA 
2. California Test 371 test results for tensile strength ratio for untreated plant-produced HMA 
3. California Test 204 test results for plasticity index if untreated plant-produced HMA test result 

determined under California Test 371 is below the specified HMA mix design requirements 
4. California Test 371 test results for treated plant-produced HMA if untreated plant-produced HMA test 

result determined under California Test 371 is below the specified HMA mix design requirements 
5. AASHTO T 324 (Modified) test results data showing number of passes with rut depth for plant-

produced HMA 
6. AASHTO T 324 (Modified) test results data showing number of passes at inflection point for plant-

produced HMA 
 
39-1.31A(3)(b)  Prepaving Conference 

With the JMF submittal, submit a list of names participating in the prepaving conference. Identify each 
participant's name, employer, title, and role in the production and placement of WMA or HMA with WMA 
technology. 
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39-1.31A(3)(c)  Tests and Samples 

The 6th paragraph of section 39-1.03C does not apply. 

At production start-up and within ±1,000 tons of the halfway point of production of HMA produced using 
WMA technology, submit samples split from your HMA production sample for California Test 371 and 
AASHTO T 324 (Modified) test to the Engineer and METS, Attention: Moisture Test. 

With the JMF submittal, at JMF verification, at production start-up, and for each 10,000 tons of HMA 
produced, submit California Test 371 test results and AASHTO T 324 (Modified) test results for mix 
design and production to the Engineer and electronically to: 

Moisture_Tests@dot.ca.gov 

With the JMF submittal, at JMF verification, at production start-up evaluation, and for each 10,000 tons of 
HMA produced, submit 1 tested sample set from the AASHTO T 324 (Modified) test to the Engineer. 

39-1.31A(3)(d)  Daily Production Log 

Submit the log of production data, daily and upon request. 

39-1.31A(4)  Quality Control and Assurance 

39-1.31A(4)(a)  General 

Not Used 

39-1.31A(4)(b)  Technical Representative 

A technical representative from the WMA technology supplier must be present during the first 3 days of 
production and placement of WMA or HMA using WMA technology. The technical representative must 
advise you, the Engineer, and the HMA producer. The technical representative must direct the HMA mix 
operation as it relates to the WMA technology. 

The technical representative must advise the HMA producer regarding HMA plant and HMA plant 
process-controller modifications necessary for integrating WMA technology with HMA plant. HMA plant 
modifications and WMA technology equipment, scales, and meters must comply with the Department's 
Materials Plant Quality Program (MPQP). 

39-1.31A(4)(c)  Prepaving Conference 

Schedule a prepaving conference with the Engineer at a mutually agreed time and place. Make 
arrangements for the conference facility. Be prepared to discuss: 

1. HMA production and placement 
2. Method for incorporating WMA technology and any impacts on HMA production and placement 

including requirements for compaction and workmanship 
3. Contingency plan 
 
The following personnel must attend the prepaving conference: 

1. Project Manager 
2. Superintendent 
3. Technical representative for WMA technology 
4. Asphalt binder supplier 
5. HMA plant manager 
6. HMA plant operators 
7. HMA paving foreman 
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39-1.31A(4)(d)  Quality Control Testing 

In addition to the requirements specified in section 39-2.02B for Standard construction process and 
section 39-4.02C for QC/QA construction process and for Method construction process, perform sampling 
and testing at the specified frequency and location for the following additional quality characteristics: 

Minimum Quality Control 

Quality 
characteristic 

Test 
method 

Minimum 
sampling 

and 
testing 

frequency 

Requirement Sampling 
location 

Maximum 
reporting 

time 
allowance 

HMA Type 

A B RHMA-G  

Moisture 
susceptibility 
(minimum dry 
strength, psi) 

California 
Test 371 

First 
production 
day and 1 
per every 
10,000 

tons 

120 120 120 

Loose 
mix 

behind 
the 

paver. 
See 

California 
Test 125 

15 days 
Moisture 
susceptibility 
(tensile strength 
ratio, %) 

California 
Test 371 

Report 
Only 

Report 
Only 

Report 
Only 

Hamburg wheel 
track 
(minimum number 
of passes at 0.5 
inch average rut 
depth) 

PG-58 
PG-64 
PG-70 
PG-76 

AASHTO 
T 324 

(Modified) 
First 

production 
day and 1 
per every 
10,000 

tons 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 
 
 

15,000 
20,000 
25,000 

-- 

Loose 
mix 

behind 
the 

paver. 
See 

California 
Test 125 

7 days
a
 

Hamburg wheel 
track 
(inflection point 
minimum number 
of passes) 

PG-58 
PG-64 
PG-70 
PG-76 

AASHTO 
T 324 

(Modified) 

 
 
 
 
 

10,000 
10,000 
12,500 
15,000 

 
 
 
 
 

10,000 
10,000 
12,500 
15,000 

 
 
 
 
 

10,000 
12,500 
15,000 

-- 
a 
Submit test data and 1 tested sample set.
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39-1.31A(4)(e)  Engineer's Acceptance 

In addition to the requirements specified in section 39-2.03A for Standard construction process, section 
39-3.02A for Method construction process, and section 39-4.04A for QC/QA construction process, the 
Engineer samples HMA for acceptance testing and tests for the following additional quality characteristic: 

HMA Acceptance 

Quality characteristic Test method Requirement Sampling 
location HMA Type 

A B RHMA-G  

Moisture susceptibility 
(minimum dry strength, 
psi) 

California Test 371 120 120 120 
Loose 

mix 
behind 

the 
paver. 
See 

California 
Test 125 

Moisture susceptibility 
(tensile strength ratio, 
%) California Test 371 

Report 
Only

a 
Report 
Only

a 
Report 
Only

a 

Hamburg wheel track 
(minimum number of 
passes at 0.5 inch 
average rut depth) 

PG-58 
PG-64 
PG-70 
PG-76  

AASHTO T 324 
(Modified) 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 

15,000 
20,000 
25,000 

-- 

Loose 
mix 

behind 
the 

paver. 
See 

California 
Test 125 

Hamburg wheel track 
(inflection point minimum 
number of passes) 

PG-58 
PG 64 
PG-70 
PG-76 

AASHTO T 324 
(Modified) 

 
 
 

10,000 
10,000 
12,500 
15,000 

 
 
 

10,000 
10,000 
12,500 
15,000 

 
 
 

10,000 
12,500 
15,000 

-- 
a
The Department does not use California Test 371 tensile strength ratio test results from 

production to determine specification compliance. 
 

39-1.31B  MATERIALS 

39-1.31B(1)  General 

Not Used 

39-1.31B(2)  Foaming Bitumen 

If water injection is used by the WMA technology, the foamed bitumen must have the following quality 
characteristics: 

Quality Requirements for Foaming Bitumen 

Quality characteristic Test method Requirement 

Expansion ratio (minimum) LP-12 4 
Half-life 
(seconds minimum) 

LP-12 4 

 

For Laboratory Procedure LP-12, go to: 

http://www.dot.ca.gov/hq/esc/Translab/ofpm/fmplab.htm 

39-1.31B(3)  Hot Mix Asphalt 

39-1.31B(3)(a)  General 

Not Used 
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39-1.31B(3)(b)  Mix Design 

For WMA additive technology, produce HMA mix samples for your mix design using your methodology for 
inclusion of WMA admixture in laboratory produced HMA. For WMA water injection foam technology, the 
use of foamed asphalt for mix design is not required. 

HMA mix design must comply with the following quality characteristics: 

Hot Mix Asphalt Mix Design Requirements 

Quality characteristic Test method HMA Type 

A B RHMA 

Moisture susceptibility 
(minimum dry strength, psi) 

California 
Test 371 

120 120 120 

Moisture susceptibility 
(tensile strength ratio, %) 

California 
Test 371 

70 70 70 

Hamburg wheel track 
(minimum number of passes at 0.5 
inch average rut depth) 

PG-58 
PG 64 
PG-70 
PG-76 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

15,000 
20,000 
25,000 

-- 
Hamburg wheel track 
(inflection point minimum number 
of passes)  

PG-58 
PG 64 
PG-70 
PG-76 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15,000 

 
 
 

10,000 
10,000 
12,500 
15,000 

 
 
 

10,000 
12,500 
15,000 

-- 
 

If the determined test results under California Test 371 or AASHTO T 324 (Modified) for untreated plant 
produced HMA are less than the minimum requirement for the mix design, determine the plasticity index 
of the aggregate blend under California Test 204. Choose from the antistrip treatments based on plasticity 
index as shown in the following table: 

Hot Mix Asphalt Antistrip Treatment Options 

Quality characteristic Test method Treatment requirement 

Plasticity index from 4 to 10
 a 

 
 
 

Plasticity index less than 4 
California 
Test 204 

Dry hydrated lime with marination 
Lime slurry with marination 
 
 
Liquid antistrip 
Dry hydrated lime without marination 
Dry hydrated lime with marination 
Lime slurry with marination 

a
 If the plasticity index is greater than 10, do not use that aggregate blend. 

 

Mix design for treated plant-produced HMA must comply with the mix design requirements, except if the 
tensile strength ratio test result for treated plant produced RHMA-G is less than the mix design 
requirement for tensile strength ratio, the minimum tensile strength ratio requirement is waived, but you 
must use any of the following antistrip treatments: 

1. HMA aggregate lime treatment – slurry method 
2. HMA aggregate lime treatment – dry lime method 
3. Liquid antistrip treatment using 0.5 percent liquid antistrip 
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39-1.31B(3)(c)  Job Mix Formula Verification 

HMA produced for JMF verification must be produced using the WMA technology shown in the JMF 
submittal. 

Perform the AASHTO T 324 (Modified) test for compliance with the mix design requirements. Submit test 
data and one tested sample set from the AASHTO T 324 (Modified) test. 

The Engineer may verify that the HMA complies with the mix design requirements for AASHTO T 324 
(Modified) and California Test 371. 

If you request, the Engineer verifies RHMA-G quality requirements within 5 business days of sampling. 
The 2nd sentence in the 8th paragraph of section 39-1.03E does not apply. 

39-1.31B(4)  Production 

39-1.31B(4)(a)  General 

For the Standard and QC/QA construction processes, HMA produced using WMA technology must be 
produced at a temperature between 240 and 325 degrees F. 

For the Method construction process, HMA produced using WMA technology must be produced at the 
temperatures specified in section 39-1.08. 

HMA additives used for antistrip treatment and WMA technologies may be either in a liquid or dry state. 

The HMA plant must have a sampling device in the feed line connecting the additive storage to the 
additive metering system. The sampling equipment must comply with California Test 125. 

39-1.31B(4)(b)  Proportioning Warm Mix Asphalt Technologies 

HMA plants using WMA technology must comply with the Department's MPQP. 

Proportion all ingredients by weight. The HMA plant process controller (PPC) must be the sole source of 
ingredient proportioning control and be fully interfaced with all scales and meters used in the production 
process. The addition of the HMA additive must be controlled by the PPC. 

Weighing and metering devices used for the production of additive enhanced HMA must comply with the 
requirements of the MPQP. If a loss-in-weight meter is used for dry HMA additive, the meter must: 

1. Comply with the requirements of the MPQP 
2. Have an automatic and integral material delivery control system for the refill cycle 
 
Calibrate the loss-in-weight meter by: 

1. Including at least 1 complete system refill cycle during each calibration test run 
2. Operating the device in a normal run mode for 10 minutes immediately before starting the calibration 

process 
3. Isolating the scale system within the loss-in-weight feeder from surrounding vibration 
4. Checking the scale system within the loss-in-weight feeder for accuracy before and after the 

calibration process and daily during mix production 
5. Using a 15-minute or 250-pound-minimum test run size for a dry ingredient delivery rate of less than 1 

ton/hr 
6. Complying with the limits of Table B, "Conveyor Scale Testing Extremes," in the MPQP 
 
Produce additive enhanced HMA by using either a continuous mixing or a batch type HMA plant. 

Liquid ingredient additive, including a normally dry ingredient made liquid, must be proportioned with a 
mass flow meter at continuous mixing plants. Use a mass flow meter or a container scale to proportion 
liquid additives at batch mixing plants. 

Continuous mixing plants using HMA additives must comply with the following: 

1. Dry ingredient additives for continuous production must be proportioned with a conveyor scale or a 
loss-in-weight meter. 

2. HMA PPC and ingredient measuring systems must be capable of varying all ingredient feed rates 
proportionate with the dry aggregate delivery at all production rates and rate changes. 
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3. Liquid HMA additive must enter the production stream with the binder. Dry HMA additive must enter 
the production stream at or before the mixing area. 

4. If dry HMA additives are used at continuous mixing HMA plants, baghouse dust systems must return 
all captured material to the mix. 

5. HMA additive must be proportioned to within ±0.3 percent of the target additive rate. 
 
Batch mixing plants using HMA additives must comply with the following: 

1. Metered HMA additive must be placed in an intermediate holding vessel before being added to the 
stream of asphalt binder as it enters the pugmill. 

2. If a container scale is used, weigh additive before combining with asphalt binder. Keep the container 
scale separate from other ingredient proportioning. The container scale capacity must be no more 
than twice the volume of the maximum additive batch size. The container scale's graduations must be 
smaller than the proportioning tolerance or 0.001 times the container scale capacity. 

3. Dry HMA additive proportioning devices must be separate from metering devices for the aggregates 
and asphalt binder. Proportion dry HMA additive directly into the pugmill or place in an intermediate 
holding vessel to be added to the pugmill at the appropriate time in the batch cycle. Dry ingredients 
for batch production must be proportioned with a hopper scale. 

4. Zero tolerance for the HMA additive batch scale is ±0.5 percent of the target additive weight. The 
indicated HMA additive batch scale weight may vary from the preselected weight setting by up to ±1.0 
percent of the target additive weight. 

 
39-1.31B(4)(c)  Production Data Collection 

The HMA PPC must produce an electronic log of production data consisting of a series of snapshots 
captured at a maximum of 1-minute intervals throughout daily production. Each snapshot of production 
data must be a register of production activity at that time and not a summation of the data over the 
preceding interval to the previous snapshot. The amount of material represented by each snapshot is the 
amount produced during the 0.5-minute interval before and the 0.5-minute interval after the capture time. 
Collect and hold data for the duration of the contract and submit the electronic media, daily and upon 
request. The snapshot of production data must include the following: 

1. Date of production 
2. Production location 
3. Time of day the data is captured 
4. HMA mix type being produced and target binder rate 
5. HMA additive type, brand, and target rate 
6. Temperature of the binder and HMA mixture 
7. For a continuous mix operation, the rate of flow of the dry aggregate calculated from the wet 

aggregate flow rate as determined by the conveyor scale 
8. For a continuous mix plant operation, the rate of flow of the asphalt meter 
9. For a continuous mix plant operation, the rate of flow of HMA additive meter 
10. For a batch plant operation, actual batch weights of all ingredients 
11. Dry aggregate to binder ratio calculated from metered ingredient output 
12. Dry aggregate to HMA additive ratio calculated from metered output 
 
Electronic media must be presented in a comma-separated values (CSV) or tab-separated values (TSV) 
format. Captured data, for the ingredients represented by production snapshot, must have allowances for 
sufficient fields to satisfy the amount of data required by these specifications and include data titles at 
least once per report. 

39-1.31C  CONSTRUCTION 

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average 
asphalt binder content. Do not adjust the HMA plant asphalt binder set point unless authorized. 

The specified temperatures in section 39-1.11 for transporting, spreading and compacting of HMA apply 
to HMA produced using WMA technology. For the Method construction process, the specified 
temperatures in section 39-3.04 for transporting, spreading, and compacting of HMA apply to HMA 
produced using WMA technology. 
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39-1.31D  PAYMENT 

Not Used 

 

41  CONCRETE PAVEMENT REPAIR 

 

Replace section 41-9 with: 

 

41-9  INDIVIDUAL SLAB REPLACEMENT WITH RAPID STRENGTH CONCRETE 

41-9.01  GENERAL 

41-9.01A  Summary 

Section 41-9 includes specifications for removing existing concrete pavement and constructing concrete 
pavement using RSC. 

If the quantity of individual slab replacement (RSC) is less than 300 cubic yards, sections 41-9.01C(4), 
41-9.01D(3) and paragraphs 2–5 of section 41-9.01D(4), paragraph 2 of section 41-9.01D(6)(b) do not 
apply. 

If the quantity of individual slab replacement (RSC) is equal or more than 300  cubic yards paragraph 1 of 
section 41-9.01D(6)(b) does not apply.   

 

41-9.01B  Abbreviations and Definitions 

41-9.01B(1)  Abbreviations 

ASTM: American Society for Testing and Materials 

METS: Materials Engineering and Testing Services 

 

41-9.01B(2)  Definitions 

cold joint: A visible lineation which forms when the placement of concrete is delayed, the concrete in 
place hardens prior to the next placement of concrete against it. 

early age: The age less than 10 times the concrete final set time. 

final set time: The time a specific penetration resistance of 4,000 psi is achieved, determined under 
ASTM C 403. 

opening age:  The age at which the concrete achieves the specified strength for opening to traffic, 
including construction traffic. 

 

41-9.01C  Submittals 

41-9.01C(1)  Certificates of Compliance 

Reserved 
 
41-9.01C(2)  Manufacturer's Recommendations and Instructions 

At least 15 days before delivery to the job site, submit manufacturer's recommendations and instructions 
for storage and installation of: 

1. Joint filler material 
 

41-9.01C(3) Protecting Pavement During Cold Weather  

Submit a plan for protecting pavement during the initial 72 hours after paving if the average ambient daily 
temperature is below 40 degrees F and daytime ambient temperature is less than 50 degrees F. 
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41-9.01C(4) Quality Control Plan 

At least 20 days before placing trial slabs, submit a written QC plan. The QC plan must detail the 
methods used to ensure the quality of the work. You or the Engineer may request a meeting to discuss 
the QC plan. The meeting must include you, the QC Managers, and the Engineer. Allow 15 days for the 
Department's review. 

41-9.01C(5)  Rapid Strength Concrete 

At least 45 days before the intended use, submit a sample of cement from each proposed lot and 
samples of proposed admixtures in the quantities ordered by the Engineer. 

During RSC pavement operations, submit uniformity reports for hydraulic cement at least once every 30 
days to METS, Attention:  Cement Laboratory. Uniformity reports must comply with ASTM C 917, except 
testing age and water content may be modified to suit the particular material. 

At least 10 days before use in a trial slab, submit a mix design that includes: 

1. Opening age 
2. Proposed aggregate gradation 
3. Proportions of hydraulic cement and aggregate 
4. Types and amounts of chemical admixtures 
5. Maximum time allowed between batching and placing 
6. Range of ambient temperatures over which the mix design is effective 
7. Final set time 
8. Any special instructions or conditions such as water temperature requirements 
9.    Mix design identification number 
10.   List of approved aggregate sources used for trial slab 
 
 
Submit more than 1 mix design to plan for ambient temperature variations anticipated during RSC 
placement. Each mix design must have a maximum ambient temperature range of 18 degrees F. 

Submit modulus of rupture development data for each mix design. You may use modulus of rupture 
development data from laboratory-prepared samples. The modulus of rupture development data must 
include tests at 1 hour before opening age, opening age, 1 hour after opening age, 24 hours, 7 days, and 
28 days. 

41-9.01D  Quality Control and Assurance 

41-9.01D(1)  Just-In-Time-Training 

Reserved 

 

41-9.01D(2)  Prepaving Conference 

Schedule a prepaving conference at a mutually agreed time and place to meet with the Engineer. Make 
the arrangements for the conference facility. Discuss methods of performing each item of the work. 

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving 
conference must be attended by your: 

1. Project superintendent 
2. Project manager 
3.  QC manager 
4. Workers and your subcontractor's workers, including: 

4.1. Foremen 
4.2. Concrete plant manager 
4.3. Concrete plant operator 
4.4. Concrete plant inspectors 
4.5. Personnel performing saw cutting and joint sealing 
4.6. Paving machine operators 
4.7. Inspectors 
4.8. Samplers 
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4.9. Testers 
 
Do not start paving activities, including trial slabs, until the listed personnel have attended a prepaving  
conference. 

The prepaving conference will familiarize personnel with the project's specifications. Items to be 
discussed include the processes for: 

1. Production 
2. Transportation 
3. Placement 
4. Replacing pavement 
5. Contingency plan 
6. Sampling 
7. Testing 
8. Acceptance criteria 
 
 
 
41-9.01D(3)  Quality Control Plan 

The QC Plan describes the procedures you will use to control the production process including: 

1. Determining if changes to the production process are needed 
2. Procedures for proposing changes 
3. Procedures for implementing changes 
 
Designate a lead QC manager to administer the QC plan and assistant QC managers. The lead QC 
manager must hold current American Concrete Institute (ACI) certification as a "Concrete Field Testing 
Technician-Grade I" and a "Concrete Laboratory Testing Technician-Grade II."  Assistant QC managers 
must hold current ACI certification as a "Concrete Field Testing Technician-Grade I" and either a 
"Concrete Laboratory Testing Technician-Grade I" or a "Concrete Laboratory Testing Technician-Grade 
II." The Department qualifies the QC samplers and testers through the Independent Assurance Program 
(IAP) for the sampling and testing they perform. 

The QC manager responsible for the production period involved must review and sign the sampling, 
inspection, and test reports before submittal. At least 1 QC manager must be present for: 

1. Each stage of mix design 
2. Trial slab construction 
3. Production and construction of RSC 
4. Meetings with the Engineer relating to production, placement, or testing 
 
A QC manager must not be a member of this project's production or paving crews, an inspector, or a 
tester. A QC manager must have no duties during the production and placement of RSC except those 
specified. 

The QC plan must include: 

1. Names and qualifications of the lead QC manager and assistant QC managers 
2. Contingency plan for correcting problems in production, transportation or placement, including the 

quantity and location of standby material 
3. Provisions for determining if RSC placement must be suspended and temporary roadway pavement 

structure constructed 
4. Outline procedure for the production, transportation, and placement of RSC 
5. Outline procedure for sampling and testing to be performed during and after RSC construction 
6. Forms to report concrete inspection, sampling, and testing 
7. Location of your quality control testing laboratory and testing equipment during and after paving 

operations 
8. List of the testing equipment to be used, including the date of last calibration 
9. Names and certifications of quality control personnel including those performing sampling and testing 
10. Outline procedure for placing and testing trial slabs, including: 
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10.1. Locations and times 
10.2. Production procedures 
10.3. Placement and finishing methods 
10.4. Sampling methods, sample curing, and sample transportation 
10.5. Testing and test result reporting 

       10.6.   Source plant with approved Material Plant Quality Program (MPQP) 

At the time of QC plan submission, the department qualifies the quality control samplers and testers 
through the Independent Assurance Program (IAP) for the sampling and testing they perform. 

 

41-9.01D(4)  Trial Slabs 

Before starting individual slab replacement work, complete 1 trial slab for each mix design. Demonstrate 
that you are capable of constructing individual slab replacement in compliance with the specifications 
within the specified time periods including delivery, placement, finishing, and curing times, and under 
similar atmospheric and temperature conditions expected during replacement operations. 

During trial slab construction, sample and split the aggregate for grading, cleanness value, and sand 
equivalent testing. 

Within 20 minutes after rapid strength concrete delivery for trial slabs, fabricate test beams under 
California Test 524. Use test beams to determine early age and 7-day modulus of rupture values. 

Cure beams fabricated for early age testing such that the monitored temperatures in the beams and the 
slab are always within 5 degrees F of each other. Monitor and record the internal temperatures of trial 
slabs and early age beams at intervals of at least 5 minutes. Install thermocouples or thermistors 
connected to strip-chart recorders or digital data loggers to monitor the temperatures. Temperature 
recording devices must be accurate to within ±2 degrees F. Measure internal temperatures at 1 inch from 
the top, 1 inch from the bottom, and no closer than 3 inches from any edge until early age testing is 
completed. 

Cure beams fabricated for 7-day testing under California Test 524 except place them into sand at a time 
that is from 5 to 10 times of the final set time, or 24 hours, whichever is earlier. 

Trial slabs must have an early age modulus of rupture of not less than 400 psi and a 7-day modulus of 
rupture of not less than 600 psi. 

41-9.01D(5)  Quality Control Testing 

41-9.01D(5)(a)  General 

Provide a testing laboratory to perform quality control tests. Maintain sampling and testing equipment in 
proper working condition. Perform sampling under California Test 125. 

41-9.01D(5)(b)  Rapid Strength Concrete 

Perform quality control sampling, testing, and inspection throughout RSC production and placement. 
Before any sampling and testing, give the Engineer at least 2 business days notice. Give the Engineer 
unrestricted access to your quality control inspectors, samplers, testers, and laboratories. Submit test 
results within 15 minutes of test completion. Record inspection, sampling, and testing on the forms 
accepted with the QC plan and submit them within 48 hours of completion of each paving shift and within 
24 hours of the 7-day modulus of rupture tests. 

Provide continuous process control and quality control sampling and testing throughout RSC production 
and placement. 

During production of RSC, sample and test aggregates at least once for every 650 cubic yards of RSC 
produced, but not less than once per placement shift. Test aggregates for compliance with gradations, 
cleanness value, and sand equivalent specifications. 

At least once for every 650 cubic yards of RSC produced, but not less than twice per placement shift, 
sample and test for: 

1. Yield 
2. Penetration 
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3. Air content 
4. Unit weight 
 
During placement of RSC, fabricate beams and test for the modulus of rupture within the first 30 cubic 
yards, at least once every 130 cubic yards, and within the final truckload. 

If requested, submit split samples and fabricate test beams for the Department’s testing. 

For determining the early age modulus of rupture, cure beams under the same conditions as the 
pavement until 1 hour before testing. Cure beams fabricated for the 7-day test under California Test 524. 

Testing laboratories and testing equipment must comply with the Department's Independent Assurance 
Program. 

If RSC does not conform to the mix design requirements or the specifications, provide extra samples and 
testing. Sampling, fabricating, transporting, and testing extra samples is change order work. If the extra 
samples do not comply with the specifications, these costs are at your expense. If the extra samples 
comply with the specifications, the Department pays you for these costs. 

41-9.01D(6)  Acceptance Criteria 

41-9.01D(6)(a)  General 

Reserved 

41-9.01D(6)(b)  Concrete Pavement Smoothness 

The Department tests for smoothness using a 12-foot straightedge placed parallel with and perpendicular 
to the centerline. Straightedge smoothness specifications do not apply to the pavement surface placed 
within 12 inches of existing concrete pavement except you must place a straightedge longitudinally with 
the midpoint coincident with the transverse construction joint. The concrete pavement surface must be 
within 0.02 foot of the straightedge’s lower edge. 

Test and correct high points determined by a 12-foot straightedge placed parallel with and perpendicular 
to the centerline. Straightedge smoothness specifications do not apply to the pavement surface placed 
within 12 inches of existing concrete pavement except you must place a straightedge longitudinally with 
the midpoint coincident with the transverse construction joint. The concrete pavement surface must be 
within 0.02 foot of the straightedge’s lower edge. 

41-9.01D(6)(c)  Modulus of Rupture 

RSC pavement must develop a minimum modulus of rupture of 400 psi at opening age. RSC pavement 
must develop a minimum modulus of rupture of 600 psi at 7 days after placement. The Engineer may 
accept RSC pavement that does not attain the specified modulus of rupture under section 41-9.04B. 

Determine the modulus of rupture by testing 3 beam specimens under California Test 524 except beam 
specimens may be fabricated using an internal vibrator under ASTM C 31 and averaging the results in the 
presence of the Engineer. No single test represents more than that day's production or 130 cubic yards, 
whichever is less.  

Determine the modulus of rupture at other ages using beams cured and tested under California Test 524 
except place them in sand from 5 to 10 times the final set time or 24 hours, whichever is earlier. 

Individual slab replacement (RSC) final acceptance is based on modulus of rupture strength of 600 psi at 
7 days. The Department determines the modulus of rupture by testing single beam specimen for each 
day of production or 130 cubic yards, whichever is less. No single final acceptance test represent more 
than one day of production or 130 cubic yards. The final acceptance test result of less than 600 psi may 
be accepted as specified under section 41-9.04B. 

41-9.01D(6)(d)  Repair and Replacement of New Slabs 

If within 21 days of placement there is an area of RSC with one or more transverse full-depth cracks, the 
Engineer rejects the area of RSC. A transverse crack is one that runs from one longitudinal edge for the 
replacement slab to the other. Replace the rejected RSC at your expense. 

At your expense, treat partial depth cracks with high molecular weight methacrylate resin under "Concrete 
Pavement Crack Treatment" in Section 40-6. 
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41-9.02  MATERIALS 

49-902A  General 

Reserved 

41-9.02B  Temporary Roadway Pavement Structure 

Temporary roadway pavement structure consists of aggregate base and HMA. Individual slab 
replacement not compiling with the specifications but with a modulus of rupture of at least 200 psi may 
serve as temporary roadway, and it must be replaced within 5 calendar days. 

Aggregate base for temporary roadway pavement structure must be produced from any combination of 
broken stone, crushed gravel, natural rough-surfaced gravel, reclaimed concrete and sand. Grading of AB 
must comply with the 3/4-inch maximum grading specified in section 26-1.02B. 

For HMA: 
1. Choose the 3/8 inch or 1/2 inch HMA Type A or Type B aggregate gradation in section 39-1.02E. 
2. Minimum asphalt binder content must be 6.8 percent for 3/8-inch aggregate gradation and 6.0 

percent for 1/2 inch aggregate gradation. 
3. Choose asphalt binder Grade PG 64-10, PG 64-16, or PG 70-10 in section 92. 
 
41-9.02C  Rapid Strength Concrete  

RSC for concrete pavement must comply with section 90-3. 

Choose the combined aggregate grading for RSC from either the 1-1/2 inch maximum or the 1-inch 
maximum combined grading in section 90-1.02C(4)(d). 

RSC must develop the specified strength at opening age and 7-day modulus of rupture strengths. 

41-9.02D  Bond Breaker 

Bond breaker must be one of the following: 

1. White curing paper specified in ASTM C 171 
2. White opaque polyethylene film specified in ASTM C 171, except the minimum thickness must be 6 

mils 
3. Paving asphalt, Grade PG 64-10, under section 92 
4. Curing compound no. 5 
 
Use curing paper or polyethylene film over treated permeable base. 
 

41-9.02E  Reserved 

 

41-9.03  CONSTRUCTION 

41-9.03A  General  

Contingency plan equipment, materials, and personnel for temporary roadway pavement structure must 
be available at the job site. 

41-9.03B  Trial Slabs 

Trial slabs must be 10 by 20 feet. The trial slab thickness must be at least 10 inches. Place trial slabs 
near the job site at a mutually-agreed location that is neither on the roadway nor within the project limits. 

Dispose of trial slabs and test specimens for trial slabs. 

41-9.03C  Removing Existing Pavement  

The exact limits of individual slab replacement is shown or directed by the Engineer. 

Remove existing pavement and replace it with concrete pavement. If you are unable to construct, finish, 
and cure concrete pavement before the specified traffic opening time, construct a temporary roadway 
pavement structure. 
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Saw cut the outline of concrete pavement to be removed except where adjacent to an asphalt concrete 
shoulder with a power-driven saw. Do not saw cut within concrete pavement slabs more than 2 business 
days before concrete pavement slab removal. If you saw cut in work shifts that are before the actual 
removal work shift, do not make saw cuts parallel or diagonal to the traveled way. Saw cut such that 
traffic will not dislodge any pieces or segments. 

Saw through any tie bars and dowel bars before concrete pavement slab removal. 

Inside the sawed outline, do not impact the surface within 18 inches of pavement to remain in place. 
Remove the pavement without damage to the pavement or base remaining in place. 

After removing pavement to the required depth shown, grade to a uniform plane. Water and compact the 
material remaining in place to a firm and stable base. The finished surface of the remaining material must 
not extend above the grade established by the Engineer.  

41-9.03D  Underlying Base Layer 

Removal and replacement of existing underlying base layer must comply with section 15-7. 

 

41-9.03E  Bond Breaker 

Before application, remove foreign and loose materials. 

Place bond breaker between replacement pavement and existing lean-concrete base, cement-treated 
base, or new base replacement layer. 

If you use curing paper or polyethylene film, place it in a wrinkle free manner. Overlap adjacent sheets a 
minimum of 6 inches in the same direction as the concrete pour. 

If you use paving asphalt, do not add water before applying asphalt to the base surface. Apply the paving 
asphalt in 1 even application at a rate from 0.02 to 0.10 gallon per square yard over the entire base 
surface area. Do not place concrete pavement until the paving asphalt has cured. 

If you use curing compound, apply it in 2 separate applications. Apply each application evenly at a rate 
from 0.07 to 0.11 gallon per square yard over the entire base surface area. 

41-9.03F  Spreading, Compacting, and Shaping 

Use metal or wood side forms. Wood side forms must not be less than 1-1/2 inches thick. Side forms 
must be of sufficient rigidity, both in the form and in the connection with adjoining forms, that movement 
will not occur under forces from subgrading and paving equipment or from the pressure of concrete. 

Side forms must remain in place until the pavement edge no longer requires the protection of forms. 
Clean and oil side forms before each use. 

After you deposit the RSC, consolidate RSC with high-frequency internal vibrators. Consolidate adjacent 
to forms and across the full paving width. Place RSC as nearly as possible to its final position. Do not use 
vibrators for extensive shifting of concrete pavement. 

Spread and shape RSC with powered finishing machines supplemented by hand finishing. After you mix 
and place RSC, do not add water to the surface to facilitate finishing. Use surface finishing additives as 
recommended by the manufacturer of the cement after their use is authorized. 

Place consecutive concrete loads without any interruption and no cold joint is allowed. 

41-9.03G  Joints 

Before placing RSC against existing concrete, place 1/4-inch thick commercial quality polyethylene 
flexible foam expansion joint filler across the original transverse and longitudinal joint faces and extend 
the excavation's full depth. Place the top of the joint filler flush with the top of the pavement. Secure joint 
filler to the joint face of the existing pavement to prevent the joint filler from moving during the placement 
of RSC. 
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Where the existing transverse joint spacing in an adjacent lane exceeds 15 feet, construct an additional 
transverse contraction joint midway between the existing joints. Complete sawing of contraction joints 
within 2 hours of completion of final finishing. 

Cut contraction joints a minimum of 1/3 the depth of the slab. 

41-9.03H  Final Finishing 

After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius. 
Round transverse and longitudinal construction joints to a 0.02-foot radius. 

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that 
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that 
produces grooves parallel with the centerline. 

The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must have enough length, 
thickness, and resilience to form grooves approximately 3/16 inch deep. 

Construct grooves over the entire pavement width except do not construct grooves 3 inches from the 
concrete pavement edges and longitudinal joints. Final texture must be uniform and smooth. Grooves 
must be parallel and aligned to the pavement edge across the pavement width. Grooves must be from 1/8 
to 3/16 inch deep after concrete has hardened. 

If the Engineer determines by visual inspection that the final texturing may not comply with the 
specifications for coefficient of friction, the Engineer tests to determine the coefficient of friction. Open the 
pavement to traffic and allow 5 days after concrete placement for the Department to test for the coefficient 
of friction. If pavement does not comply with the specifications for coefficient of friction, groove or grind 
the pavement under section 42. Perform grooving or grinding before the installation of any required joint 
seal or edge drains adjacent to the areas to be grooved or ground. 

Stamp your company name, the date placed and the contract number on the replaced concrete slabs. If 
the concrete slabs are successively replaced on the same working day, only first and last concrete slabs 
must be stamped. Level the location of the stamp with a steel trowel below the pavement textures. 

Protect concrete pavement under section 90-1.03C. 

Maintain the concrete pavement temperature at not less than 40 degrees F for the initial 72 hours. 

Correct pavement at construction joints not in compliance with straightedge smoothness specifications 
within 48 hours by grinding. 

41-9.03I  Temporary Roadway Pavement Structure 

Place HMA and aggregate base where existing pavement is replaced for construction of a temporary 
roadway pavement structure. The quantity must be equal to the quantity of pavement removed during the 
work shift. If you place temporary roadway pavement structure, it must be maintained and later removed 
as the 1st order of work if replace concrete pavement activities resume. The temporary roadway 
pavement structure must consist of 3-1/2 inch thick HMA over aggregate base. Concrete not conforming 
to the specifications may be used for temporary roadway pavement structure with authorization. 

Spread and compact aggregate base and HMA by methods that produce a well-compacted, uniform 
base, with a surface of uniform smoothness, texture and density. Surfaces must be free from pockets of 
coarse or fine material. You may spread aggregate base and HMA each in 1 layer. The finished surface 
of HMA must not vary more than 0.05 foot from the lower edge of a 12-foot long straightedge placed 
parallel with the centerline and must match the elevation of existing concrete pavement along the joints 
between the existing pavement and temporary surfacing. 

After removing temporary roadway pavement structure, you may stockpile removed aggregate base at 
the job site and reuse it for temporary roadway pavement structures. If no longer required, dispose of 
standby material or stockpiled material for temporary roadway pavement structures. 
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41-9.03J  Existing Pavement Delineation 

 Replace pavement delineation that is removed, obliterated, or damaged by the work involved in replacing 
concrete pavement. Install replacement delineation at existing or new locations. Replacement delineation 
must comply with the design of the existing delineation and be equal to the best portions of the existing 
delineations. Comply with the specifications for new delineation. 

 

41-9.03K  Drill and Bond Dowel Bars 

Drilling of existing concrete and bonding of dowel bars must comply with section 41-11. 

 

41-9.04  PAYMENT 

41-9.04A  General 

Individual slab replacement is measured based on field measurements. 

If calibration of volumetric batch-trucks is performed more than 100 miles from the project limits, total 
payment for RSC is reduced by $1,000 per calibration session.  

41-9.04B  Pay Factor Adjustment for Low Modulus of Rupture of RSC 

The Engineer adjusts payment for RSC for modulus of rupture as follows: 

1. Payment for RSC with a modulus of rupture of 400 psi or greater before opening to traffic and 7-day 
modulus of rupture of 600 psi or greater is not adjusted. 

2. Payment for RSC with a 7-day modulus of rupture less than 500 psi is not adjusted and no payment 
is made. Remove this RSC and replace it at your expense with RSC that complies with the 
specifications. 

3. Payment for RSC with a modulus of rupture less than 350 psi before opening to traffic is not adjusted 
and no payment is made. Remove this RSC and replace it at your expense with RSC that complies 
with the specifications. 

4. Payment for RSC with a modulus of rupture of 350 psi or greater before opening to traffic and a 7-day 
modulus of rupture greater than or equal to 500 psi is reduced by the percentage in the following pay 
table for the quantity represented by the tests. 

 
Percentage Pay Table 

Modulus of rupture 
(psi) at opening to 

traffic 

7-Day modulus of rupture (psi) 
Greater 
than or 
equal to 

600 

Less than 600 
and greater 

than or equal 
to 550 

Less than 550 
and greater 

than or equal 
to 500 

Greater than or 
equal to 400 

100% 95% 90% 

Less than 400 and 
greater than 
or equal to 350 

95% 95% 90% 

Less than 350  0% 0% 0% 
 

 

 
41-11 DRILL AND BOND BARS 

41-11.01  GENERAL 

41-11.01A  Summary 

Section 41-11 includes specifications for drilling, bonding, and installing dowel bars in concrete pavement. 

41-11.01B  Definitions 

Reserved 
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41-11.01C  Submittals 

41-11.01C(1)  General 

Reserved 

41-11.01C(2)  Certificates of Compliance 

Submit a certificate of compliance for the following materials: 

1. Dowel bars 
2. Dowel bar lubricant 
3. Chemical adhesive 
4. Epoxy powder coating 
 
41-11.01C(3)  Manufacturer’s Recommendations and Instructions 

At least 15 days before delivery to the job site, submit the manufacturer's recommendations and 
instructions for storage, handling, and use of chemical adhesive. 

41-11.01D Quality Control and Assurance 

41-11.01D(1) General 

Drill and bond bar is accepted based on inspection before concrete placement. 

41-11.02  MATERIALS 

41-11.02A  General 

Reserved 

41-11.02B  Reserved  

 

41-11.02C  Dowel Bars 

Dowel bars must comply with section 40-1.02F. 

41-11.02D(1)  Dowel Bar Lubricant 

Dowel bar lubricant must comply with section 40-1.02F (1). 

41-11.02E  Chemical Adhesive 

Chemical adhesive for drilling and bonding bars must be on the Authorized Material List. For the 
Authorized Material List, go to the Department’s METS website. The Authorized Material List indicates the 
appropriate chemical adhesive system for concrete temperature and installation conditions. 

Each chemical adhesive system must clearly and permanently show the following: 

1. Manufacturer's name 
2. Model number of the system 
3. Manufacture date 
4. Batch number 
5. Expiration date 
6. Current International Conference of Building Officials Evaluation Report number 
7. Directions for use 
8. Storage requirement 
9. Warnings or precautions required by state and federal laws and regulations 
 

41-11.03  CONSTRUCTION 

41-11.03A  General  

Reserved 

41-11.03B  Bar Placement 

Drill holes for bars. Clean drilled holes in compliance with the chemical adhesive manufacturer’s 
instructions. Holes must be dry at the time of placing the chemical adhesive and bars. Use a grout 
retention ring when drilling and bonding dowel bars. Immediately after inserting the bar into the chemical 
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adhesive, support the bar to prevent movement during curing until chemical adhesive has cured the 
minimum time recommended by the manufacturer. 

Apply dowel bar lubricant entirely to the exposed portion of the dowel bar. 

If the engineer rejects a bar installation, stop paving activities until you demonstrate to the Engineer 
correction of the cause. Cut the bar flush with the pavement joint surface and coat the exposed end of the 
bar with chemical adhesive under section 40-1.02H. Offset the new hole 3” horizontally from the rejected 
holes center, and place temporary pavement structure under section 41-9.03I if authorized by the 
engineer,  

41-11.03D  Reserved 

 
41-11.03E  Dowel Bar Tolerance 

Place dowel bars to the tolerances in section 40-1.03J in Table Dowel Bar Tolerances 

41-11.04  PAYMENT 

Drill and bond bar is paid by each installation. 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL FACILITIES 

86  ELECTRICAL SYSTEMS 

Replace "Reserved" in section 86-1.06B with: 

Traffic Management System (TMS) elements include, but are not limited to ramp metering (RM) system, 
communication system, traffic monitoring stations, video image vehicle detection system (VIVDS), 
microwave vehicle detection system (MVDS), loop detection system, changeable message sign (CMS) 
system, extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit 
television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and 
fiber optic system. 

Existing TMS elements, including detection systems, shown and located within the project limits must 
remain in place and be protected from damage. If the construction activities require existing TMS 
elements to be nonoperational or off line, and if temporary or portable TMS elements are not shown, the 
Contractor must provide for temporary or portable TMS elements. The Contractor must receive 
authorization on the type of temporary or portable TMS elements and installation method. 

Before work is performed, the Engineer, the Contractor, and the Department's Traffic Operations 
Electrical representatives must jointly conduct a pre-construction operational status check of all existing 
TMS elements and each element's communication status with the Traffic Management Center (TMC), 
including existing TMS elements not shown and elements that may not be impacted by the Contractor's 
activities. The Department's Traffic Operations Electrical representatives will certify the TMS elements' 
location and status, and provide a copy of the certified list of the existing TMS elements within the project 
limits to the Contractor. The status list will include the operational, defined as having full functionality, and 
the nonoperational components. 

The Contractor must obtain authorization at least 72 hours before interrupting existing TMS elements' 
communication with the TMC that will result in the elements being nonoperational or off line. The 
Contractor must notify the Engineer at least 72 hours before starting excavation activities. 

Traffic monitoring stations and their associated communication systems, which were verified to be 
operational during the pre-construction operational status check, must remain operational on 
freeway/highway mainline at all times, except: 

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3 
miles 

2. For a duration of up to 60 days on any continuous segment of the freeway/highway shorter than 3 
miles 
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If the construction activities require existing detection systems to be nonoperational or off line for a longer 
time period or the spacing between traffic monitoring stations is more than the specified criteria above, 
and temporary or portable detection operations are not shown, the Contractor must provide provisions for 
temporary or portable detection operations. The Contractor must receive authorization on the type of 
detection and installation before installing the temporary or portable detection. 

If existing TMS elements shown or identified during the pre-construction operational status check, except 
traffic monitoring stations, are damaged or fail due to the Contractor's activity, where the elements are not 
fully functional, the Engineer must be notified immediately. If the Contractor is notified by the Engineer 
that existing TMS elements have been damaged, have failed or are not fully functional due to the 
Contractor's activity, the damaged or failed TMS elements, excluding structure-related elements, must be 
repaired or replaced, at the Contractor's expense, within 24 hours. For a structure-related elements, the 
Contractor must install temporary or portable TMS elements within 24 hours. For nonstructure-related 
TMS elements, the Engineer may authorize temporary or portable TMS elements for use during the 
construction activities. 

The Contractor must demonstrate that repaired or replaced elements operate in a manner equal to or 
better than the replaced equipment. If the Contractor fails to perform required repairs or replacement 
work, the Department may perform the repair or replacement work and the cost will be deducted from 
monies due to the Contractor. 

A TMS element must be considered nonoperational or off line for the duration of time that active 
communications with the TMC is disrupted, resulting in messages and commands not transmitted from or 
to the TMS element. 

The Contractor must provide provisions for replacing existing TMS elements within the project limits, 
including detection systems, that were not identified on the plans or during the pre-construction 
operational status check that became damaged due to the Contractor's activities. 

If the pre-construction operational status check identified existing TMS elements, then the Contractor, the 
Engineer, and the Department's Traffic Operations Electrical representatives must jointly conduct a post 
construction operational status check of all existing TMS elements and each element's communication 
status with the TMC. The Department's Traffic Operations Electrical representatives will certify the TMS 
elements' status and provide a copy of the certified list of the existing TMS elements within the project 
limits to the Contractor. The status list will include the operational, defined as having full functionality, and 
the nonoperational components. TMS elements that cease to be functional between pre and post 
construction status checks must be repaired at the Contractor's expense. 

The Engineer will authorize the schedule for final replacement, the replacement methods and the 
replacement elements, including element types and installation methods before repair or replacement 
work is performed. The final TMS elements must be new and of equal or better quality than the existing 
TMS elements. 

If no electrical work exists on the project and no TMS elements are identified within the project limits, the 
pre-construction operational status check is change order work. 

Furnishing and installing temporary or portable TMS elements that are not shown, but are required when 
an existing TMS element becomes nonoperational or off line due to construction activities, is change 
order work. 

Furnishing and installing temporary or portable TMS elements and replacing TMS elements that are not 
shown nor identified during the pre-construction operational status check and were damaged by 
construction activities is change order work. 

If the Contractor is required to submit provisions for the replacement of TMS elements that were not 
identified, submitting the provisions is change order work. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 

87  MATERIALS—GENERAL 

Replace section 87-2 with: 

87-2  AGGREGATE 

87-2.01  GENERAL 

87-2.01A  Summary 

Section 87-2 includes specifications for furnishing aggregate. 

87-2.01B  Definitions 

stockpile lot: Stockpile or portion of a stockpile of steel slag aggregate used. 

87-2.01C  Submittals 

Submit a certificate of compliance for: 

1. Each stockpile lot 
2. Steel slag 
 
87-2.02  MATERIALS 

87-2.02A  General 

Do not use air-cooled iron blast furnace slag to produce aggregate for: 

1. Structure backfill material 
2. Pervious backfill material 
3. Permeable material 
4. Reinforced or prestressed PCC component or structure 
5. Nonreinforced PCC component or structure for which a Class 1 surface finish under section 51-

1.03F(3) is required 
 
Do not use aggregate produced from slag resulting from a steel-making process except in: 

1. Imported borrow 
2. AS 
3. Class 2 AB 
4. HMA 
 
Steel slag used to produce aggregate for AS and Class 2 AB must be crushed such that 100 percent of 
the material will pass a 3/4-inch sieve and then control aged for at least 3 months under conditions that 
will maintain all portions of the stockpiled material at a moisture content in excess of 6 percent of the dry 
weight of the aggregate. 

For steel slag aggregate, provide separate stockpiles for controlled aging of the slag. An individual 
stockpile must not contain less than 10,000 tons or more than 50,000 tons of slag. The material in each 
individual stockpile must be assigned a unique lot number, and each stockpile must be identified with a 
permanent system of signs. Maintain a permanent record of: 

1. Dates for: 
1.1. Completion of stockpile 
1.2. Start of controlled aging 
1.3. Completion of controlled aging 
1.4. Making of tests 

2. Test results 
 
For each stockplie of steel slag aggregate, moisture tests must be made at least once each week. The 
time covered by tests that show a moisture content of 6 percent or less is not included in the aging time. 
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Notify METS and the Engineer upon completion of each stockpile and the start of controlled aging and 
upon completion of controlled aging. Do not add aggregate to a stockpile unless a new aging period is 
started. 

Steel slag used for imported borrow must be weathered for at least 3 months. 

Each delivery of aggregate containing steel slag for AS or Class 2 AB must include a delivery tag for each 
load. The tag must identify the lot by the stockpile number, slag aging location, and stockpile completion 
and controlled aging start date. 

You may blend air-cooled iron blast furnace slag or natural aggregate in proper combinations with steel 
slag aggregate to produce the specified gradings. 

California Test 202 is modified by California Test 105 whenever the difference in sp gr between the 
coarse and fine portions of the aggregate or between the blends of different aggregates is 0.2 or more. 

For slag used as aggregate in HMA, the Kc factor requirements in California Test 303 do not apply. 

If steel slag aggregates are used to produce HMA, no other aggregates may be used in the mixture 
except that up to 50 percent of the material passing the no. 4 sieve may consist of iron blast furnace slag 
aggregates, natural aggregates, or a combination of these. If iron blast furnace aggregates, natural 
aggregates, or a combination of these are used in the mixture, each aggregate type must be fed to the 
drier at a uniform rate. Maintain the feed rate of each aggregate type within 10 percent of the amount set. 
Provide adequate means for controlling and checking the feeder accuracy. 

Store steel slag aggregate separately from iron blast furnace slag aggregate. Store each slag aggregate 
type separately from natural aggregate. 

For HMA produced from steel slag aggregates, iron blast furnace slag aggregates, natural aggregates, or 
any combination of these, the same aggregate must be used throughout any one layer. Once an 
aggregate type is selected, do not change it without authorization. 

Aggregate containing slag must comply with the applicable quality requirements for the bid items in which 
the aggregate is used. 

87-2.03  CONSTRUCTION 

Do not place aggregate produced from slag within 1 foot of a non–cathodically protected pipe or structure 
unless the aggregate is incorporated in concrete pavement, in HMA, or in treated base. 

Do not place slag aggregate used for embankments within 18 inches of finished slope lines measured 
normal to the plane of the slope. 

Whenever slag aggregate is used for imported borrow, place a layer of topsoil at least 24 inches thick 
after compaction over the slag aggregate in highway planting areas. 

87-2.04  PAYMENT 

The Department reduces the payment quantity of HMA if: 

1. Steel slag aggregates are used to produce HMA 
2. The sp gr of a compacted stabilometer test specimen is in excess of 2.40 
 
The Department prepares the stabilometer test specimen under California Test 304 and determines the 
sp gr of the specimen under Method C of California Test 308. 

The Department determines the HMA payment quantity by multiplying the quantity of HMA placed in the 
work by 2.40 and dividing the result by the sp gr of the compacted stabilometer test specimen. The 
Department applies this quantity reduction as often as necessary to ensure accurate results. 



Contract No.  07-1W5304 
60 

 
 

 

 

 

 

 

 

 

 

 

 

REVISED STANDARD SPECIFICATIONS 
APPLICABLE TO THE 2010 EDITION 

OF THE STANDARD SPECIFICATIONS 
 

 

 

 



Contract No.  07-1W5304 
1 of 95 

 

REVISED STANDARD SPECIFICATIONS DATED 

02-22-13 

 
Revised standard specifications are under headings that correspond with the main-section headings of 
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the 
Standard Specifications. A date under a main-section heading is the date of the latest revision to the 
section. 

Each revision to the Standard Specifications begins with a revision clause that describes a revision to the 
Standard Specifications or introduces a revision to the Standard Specifications. For a revision clause that 
describes a revision, the date on the right above the clause is the publication date of the revision. For a 
revision clause that introduces a revision, the date on the right above a revised term, phrase, clause, 
paragraph, or section is the publication date of the revised term, phrase, clause, paragraph, or section. 
For a multiple-paragraph or multiple-section revision, the date on the right above a paragraph or section is 
the publication date of the paragraphs or sections that follow. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 

 

DIVISION I  GENERAL PROVISIONS 

1  GENERAL 

10-19-12 
Replace "current" in the 2nd paragraph of section 1-1.05 with: 

04-20-12 

most recent 

 

Add to the 4th paragraph of section 1-1.05: 

04-20-12 

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct 
reference to a revised standard specification section does not indicate a revised standard specification for 
the section does not exist. 

 

Add to the 1st table in section 1-1.06: 

10-19-12 

TRO time-related overhead 
 

 

06-20-12 

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06. 

 

10-19-12 

Delete "Contract completion date" and its definition in section 1-1.07B. 

 

10-19-12 

Delete "critical delay" and its definition in section 1-1.07B. 
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Replace "day" and its definition in section 1-1.07B with: 

10-19-12 

day: 24 consecutive hours running from midnight to midnight; calendar day. 

1. business day: Day on the calendar except a Saturday and a holiday. 
2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period 

except: 
2.1. Saturday and holiday. 
2.2. Day during which you cannot perform work on the controlling activity for at least 50 percent of 

the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to 
any of the following: 
2.2.1. Adverse weather-related conditions. 
2.2.2. Maintaining traffic under the Contract. 
2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both 

parties. 
2.2.4. Unanticipated event not caused by either party such as: 

2.2.4.1. Act of God. 
2.2.4.2. Act of a public enemy. 
2.2.4.3. Epidemic. 
2.2.4.4. Fire. 
2.2.4.5. Flood. 
2.2.4.6. Governor-declared state of emergency. 
2.2.4.7. Landslide. 
2.2.4.8. Quarantine restriction. 

2.2.5. Issue involving a third party, including: 
2.2.5.1. Industry or area-wide labor strike. 
2.2.5.2. Material shortage. 
2.2.5.3. Freight embargo. 
2.2.5.4. Jurisdictional requirement of a law enforcement agency. 
2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in 

a nonhighway facility rearrangement not described and not solely for the 
Contractor's convenience. Rearrangement of a nonhighway facility includes 
installation, relocation, alteration, or removal of the facility. 

2.3. Day during a concurrent delay. 
3. original working days: 

3.1. Working days to complete the work shown on the Notice to Bidders for a non–cost plus time 
based bid. 

3.2. Working days bid to complete the work for a cost plus time based bid. 
 

Where working days is specified without the modifier "original" in the context of the number of working 
days to complete the work, interpret the number as the number of original working days as adjusted 
by any time adjustment. 

 
 

Replace "Contract" in the definition of "early completion time" in section 1-1.07B with: 

10-19-12 

work 

 

Replace "excusable delay" and its definition in section 1-1.07B with: 

10-19-12 

delay: Event that extends the completion of an activity. 

1. excusable delay: Delay caused by the Department and not reasonably foreseeable when the work 
began such as: 
1.1. Change in the work 
1.2. Department action that is not part of the Contract 
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1.3. Presence of an underground utility main not described in the Contract or in a location 
substantially different from that specified 

1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date 
specified, unless the rearrangement is solely for the Contractor's convenience 

1.5. Department's failure to obtain timely access to the right-of-way 
1.6. Department's failure to review a submittal or provide notification in the time specified 

2. critical delay: Excusable delay that extends the scheduled completion date 
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either 

partially or entirely: 
3.1. Critical delay 
3.2. Delay to a controlling activity caused by you 
3.3. Non–working day 
 

 

Replace "project" in the definition of "scheduled completion date" in section 1-1.07B with: 

10-19-12 

work 

 
Add to section 1-1.07B: 

10-19-12 

Contract time: Number of original working days as adjusted by any time adjustment. 

06-20-12 

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5. 

 

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with: 

04-20-12 

703 B ST 
 

Add to the table in section 1-1.11: 

01-20-12 

Office Engineer–All 
Projects Currently 
Advertised 

http://www.dot.c
a.gov/hq/esc/oe/
weekly_ads/all_
advertised.php 

-- -- 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 

10-19-12 
Replace the 3rd paragraph of section 2-1.06B with: 

01-20-12 

If an Information Handout or cross sections are available: 

1. You may view them at the Contract Plans and Special Provisions link at the Office Engineer–All 
Projects Currently Advertised Web site 

2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address 
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01-20-12 

Add a paragraph break between the 1st and 2nd sentences of the 5th paragraph of section 2-
1.06B. 

 

Add between "and" and "are" in item 2 in the list in the 7th paragraph of section 2-1.06B: 

04-20-12 

they 

 

06-20-12 

Delete "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 2-1.12B. 

 

06-20-12 

Delete U in UDBE at each occurrence in section 2-1.12B. 

 

Replace the 2nd paragraph of section 2-1.12B(1) with: 

06-20-12 

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs. 

 

06-20-12 

Delete the 3rd paragraph of section 2-1.12B(1): 

 

Replace the 7th paragraph of section 2-1.12B(1) with: 

06-20-12 

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal. 

 

Replace "offered" at the end of the 2nd sentence of item 7 in the list of 2nd paragraph of section 2-
1.12B(3) with: 

06-20-12 

provided 

 

01-20-12 

Delete the 2nd paragraph of section 2-1.33A. 

 

Replace the 3rd paragraph of section 2-1.33A with: 

01-20-12 

Except for each subcontracted bid item number and corresponding percentage and proof of each 
required SSPC QP certification, do not fax submittals. 

 

Add to section 2-1.33C: 

10-19-12 

On the Subcontractor List, you must either submit each subcontracted bid item number and 
corresponding percentage with your bid or fax these numbers and percentages to (916) 227-6282 within 
24 hours after bid opening. Failure to do so results in a nonresponsive bid. 
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Replace the paragraph in section 2-1.35 with: 

01-20-12 

Submit proof of each required SSPC QP certification with your bid or fax it to (916) 227-6282 no later than 
4:00 p.m. on the 2nd business day after bid opening. Failure to do so results in a nonresponsive bid. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

3  CONTRACT AWARD AND EXECUTION 

10-19-12 
Add to the end of section 3-1.04: 

10-19-12 

You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on 
the last day of the award period. If you do not make this request, after the specified award period: 

1. Your bid becomes invalid 
2. You are not eligible for the award of the contract 
 
 

Replace the paragraph in section 3-1.11 with: 

10-19-12 

Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department. 

 

Replace section 3-1.13 with: 

07-27-12 

3-1.13 FORM FHWA-1273 

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to 
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion 
section as specified in section 7-1.11A. 

 

Add to item 1 in the list in the 2nd paragraph of section 3-1.18: 

07-27-12 

, including the attached form FHWA-1273 

 

10-19-12 

Delete item 4 of the 2nd paragraph of section 3-1.18. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 

10-19-12 
Add between "million" and ", professionally" in the 3rd paragraph of section 5-1.09A: 

10-19-12 

and 100 or more working days 
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Add to the list in the 4th paragraph of section 5-1.09A: 

10-19-12 

9. Considering discussing with and involving all stakeholders in evaluating potential VECPs 
 
 

Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A: 

10-19-12 

, including VECPs 

 

Replace the 1st paragraph of section 5-1.09C with: 

10-19-12 

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills 
development is required. 

 

10-19-12 

Delete the 2nd paragraph of section 5-1.09C. 

 

Replace "at least 2 representatives" in the 5th paragraph of section 5-1.09C with: 

10-19-12 

field supervisory personnel 

 

Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification 
date. If a business becomes a certified DBE before completing its work, the business must notify you in 
writing of the certification date. 

 

Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

30 

 

Replace "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 5-1.13B(2) with: 

06-20-12 

Performance of 

 

06-20-12 

Delete U in UDBE at each occurrence in section 5-1.13B(2). 

 

Replace the 3rd paragraph of section 5-1.13B(2) with: 

06-20-12 

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or 
obtain materials from other sources without authorization from the Department. 
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Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with: 

06-20-12 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
 
 

Add to the list in the 4th paragraph of section 5-1.13B(2): 

06-20-12 

8. Listed DBE voluntarily withdraws with written notice from the Contract. 
9. Listed DBE is ineligible to receive credit for the type of work required. 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the 

Contract. 
11. Department determines other documented good cause. 
 
 

Add between the 4th and 5th paragraphs of section 5-1.13B(2): 

07-20-12 

Notify the original DBE of your intent to use other forces or material sources and provide the reasons. 
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons 
why the use of other forces or sources of materials should not occur. Your request to use other forces or 
material sources must include: 

1. 1 or more of the reasons listed in the preceding paragraph 
2. Notices from you to the DBE regarding the request 
3. Notices from the DBE to you regarding the request 
 
 

Add between "terminated" and ", you" in the 5th paragraph of section 5-1.13B(2): 

07-20-12 

or substituted 

 

Replace "Contract" in item 1 in the list in the 5th paragraph of section 5-1.13C with: 

10-19-12 

work 

 

Replace "Reserved" in section 5-1.20C with: 

10-19-12 

If the Contract includes an agreement with a railroad company, the Department makes the provisions of 
the agreement available in the Information Handout in the document titled "Railroad Relations and 
Insurance Requirements." Comply with the requirements in the document. 

 

Add between the 2nd and 3rd paragraphs of section 5-1.23A: 

10-19-12 

Submit action and informational submittals to the Engineer. 

 

Add to section 5-1.36C: 

07-20-12 

If the Contract does not include an agreement with a railroad company, do not allow personnel or 
equipment on railroad property. 

Prevent material, equipment, and debris from falling onto railroad property. 
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Add between the 1st and 2nd paragraphs of section 5-1.37A: 

10-19-12 

Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it. 
Notify the Engineer at least 3 days before removing the lock. 

 

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with: 

10-19-12 

Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to 
Bidders. 

 

Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with: 

10-19-12 

original working days 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

07-27-12 
Replace "20 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

25 days 

 

Replace "90 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

125 days 

 

Add between the 18th and 19th paragraphs of section 7-1.04: 

09-16-11 

Temporary facilities that could be a hazard to public safety if improperly designed must comply with 
design requirements described in the Contract for those facilities or, if none are described, with standard 
design criteria or codes appropriate for the facility involved. Submit shop drawings and design 
calculations for the temporary facilities and show the standard design criteria or codes used. Shop 
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as 
a civil engineer in the State. 

 

Replace the 2nd paragraph of section 7-1.11A with: 

07-27-12 

A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section 
II refers to training provisions as if they were included in the special provisions. The Department specifies 
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is 
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause 
shown in the following table as having the same meaning as the corresponding Department clause: 
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 FHWA-1273 Nondiscrimination Clauses 
FHWA-1273 

section 
FHWA-1273 clause Department clause 

Training and 
Promotion 

In the event a special provision for training is provided 
under this contract, this subparagraph will be 
superseded as indicated in the special provision. 

If section 7-1.11D applies, 
section 7-1.11D supersedes this 
subparagraph. 

Records and 
Reports 

If on-the-job training is being required by special 
provision, the contractor will be required to collect and 
report training data. 

If the Contract requires on-the-
job training, collect and report 
training data. 

 

 

Replace the form in section 7-1.11B with: 

07-20-12 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 

10-19-12 
Replace "working days" in the 1st paragraph of section 8-1.02B(1) with: 

10-19-12 

original working days 

 

Replace "working days" at each occurrence in the 1st paragraph of section 8-1.02C(1) with: 

10-19-12 

original working days 

 

04-20-12 

Delete the 4th paragraph of section 8-1.02C(1). 

 

Replace "Contract" in the 9th paragraph of section 8-1.02C(1) with: 

10-19-12 

work 

 

Replace the 1st paragraph of section 8-1.02C(3)(a) with: 

04-20-12 

Submit a description of your proposed schedule software for authorization. 
 

04-20-12 

Delete the last paragraph of section 8-1.02C(3)(a). 

 

Replace section 8-1.02C(3)(b) with: 

10-19-12 

8-1.02C(3)(b)  Reserved 

 

04-20-12 

Delete the 3rd paragraph of section 8-1.02C(5). 

 

Replace "Contract" in the last paragraph of section 8-1.02C(5) with: 

10-19-12 

original 

 

Replace "working days" in the 1st paragraph of section 8-1.02D(1) with: 

10-19-12 

original working days 

 

Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with: 

01-20-12 

8-1.02C(1) 
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Replace "Contract" in the 3rd paragraph of section 8-1.02D(2) with: 

10-19-12 

work 

 

Replace "Contract" in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with: 

10-19-12 

work 

 

Replace "Contract completion" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

work completion 

 

Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

original working days 

04-20-12 

Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10). 

 

Replace the last paragraph of section 8-1.04B with: 

10-19-12 

The Department does not adjust time for starting before receiving notice of Contract approval. 

 

Replace the 1st paragraph of section 8-1.05 with: 

10-19-12 

Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you 
start job site activities, whichever occurs first. 

 

Replace the 2nd paragraph of section 8-1.05 with: 

10-19-12 

Complete the work within the Contract time. 

 

10-19-12 

Delete "unless the Contract is suspended for reasons unrelated to your performance" in the 4th 
paragraph of section 8-1.05. 

 

Replace the headings and paragraphs in section 8-1.06 with: 

10-19-12 

The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide 
for public safety and a smooth and unobstructed passageway through the work zone during the 
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account 
work. The Department makes a time adjustment for the suspension due to a critical delay. 

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2) 
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that 
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a 
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smooth and unobstructed passageway through the work during the suspension and deduct the cost from 
payments. The Department does not make a time adjustment for the suspension. 

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered. 

 

Replace the 1st sentence in the 1st paragraph of section 8-1.07B with: 

10-19-12 

For a critical delay, the Department may make a time adjustment. 

 

Add to the end of section 8-1.07C: 

10-19-12 

The Department does not make a payment adjustment for overhead incurred during non–working days 
that extend the Contract into an additional construction season. 

 

Replace the 1st paragraph of section 8-1.07C with: 

10-19-12 

For an excusable delay that affects your costs, the Department may make a payment adjustment. 

 

Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with: 

08-05-11 

8-1.10B and 8-1.10C 

 

Replace section 8-1.10D with: 

10-19-12 

8-1.10D  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9  PAYMENT 

01-18-13 
Replace item 1 in the 3rd paragraph of section 9-1.03 with: 

01-18-13 

1. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of 
measure shown for that bid item 

 
 

Replace "in" in the 3rd paragraph of section 9-1.04A with: 

10-19-12 

for 

 

Add to the end of section 9-1.04A: 

10-19-12 

For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are 
those shown in the following table instead of those specified in sections 9-1.04B–D: 
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Cost Percent markup 

Labor 30 
Materials 10 
Equipment rental 10 

 

 

04-20-12 

Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A. 

 

Replace the formula in section 9-1.07B(2) with: 

04-20-12 

Qh = HMATT x Xa 

 

Replace "weight of dry aggregate" in the definition of the variable Xa in section 9-1.07B(2) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(3) with: 

04-20-12 

Qrh = RHMATT x 0.80 x Xarb 

 

Replace "weight of dry aggregate" in the definition of the variable Xarb in section 9-1.07B(3) with: 

04-20-12 

total weight of rubberized HMA 

 

Replace the heading of section 9-1.07B(4) with: 

04-20-12 

Hot Mix Asphalt with Modified Asphalt Binder 

 

Add between "in" and "modified" in the introductory clause of section 9-1.07B(4): 

04-20-12 

HMA with 

 

Replace the formula in section 9-1.07B(4) with: 

04-20-12 

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab 

 

Replace "weight of dry aggregate" in the definition of the variable Xmab in section 9-1.07B(4) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(5) with: 

04-20-12 

Qrap = HMATT x Xaa 
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Replace "weight of dry aggregate" in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with: 

04-20-12 

total weight of HMA 

 

Add after the variable definitions in section 9-1.07B(9): 

04-20-12 

The quantity of extender oil is included in the quantity of asphalt. 

 

Replace the headings and paragraphs in section 9-1.11 with: 

10-19-12 

9-1.11A  General 

Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for 
time-related overhead is included, you must exclude the time-related overhead from every other bid item 
price. 

9-1.11B  Payment Quantity 

The TRO quantity does not include the number of working days to complete plant establishment work. 

For a contract with a TRO lump sum quantity on the Bid Item List, the Department pays you based on the 
following conversions: 

1. LS unit of measure is replaced with WDAY 
2. Lump sum quantity is replaced with the number of working days bid 
3. Lump sum unit price is replaced with the item total divided by the number of working days bid 
 
9-1.11C  Payment Inclusions 

Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the 
time required to complete the work. 

The field office overhead includes time-related expenses associated with the normal and recurring 
construction activities not directly attributed to the work, including: 

1. Salaries, benefits, and equipment costs of: 
1.1. Project managers 
1.2. General superintendents 
1.3. Field office managers 
1.4. Field office staff assigned to the project 

2. Rent 
3. Utilities 
4. Maintenance 
5. Security 
6. Supplies 
7. Office equipment costs for the project's field office 
 
The home-office overhead includes the fixed general and administrative expenses for operating your 
business, including: 

1. General administration 
2. Insurance 
3. Personnel and subcontract administration 
4. Purchasing 
5. Accounting 
6. Project engineering and estimating 
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Payment for the TRO bid item does not include payment for: 

1. The home-office overhead expenses specifically related to: 
1.1. Your other contracts or other businesses 
1.2. Equipment coordination 
1.3. Material deliveries 
1.4. Consultant and legal fees 

2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges 
incurred once during the Contract 

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or 
multiple calendar requirements 

4. Additional overhead involved in performing additional work that is not a controlling activity 
5. Overhead costs incurred by your subcontractors of any tier or suppliers 
 
9-1.11D  Payment Schedule 

For progress payments, the total work completed for the TRO bid item is the number of working days 
shown for the pay period on the Weekly Statement of Working Days. 

For progress payments, the Department pays a unit price equal to the lesser of the following amounts: 

1. Price per working day as bid or as converted under section 9-1.11B. 
2. 20 percent of the total bid divided by the number of original working days 
 
For a contract without plant establishment work, the Department pays you the balance due of the TRO 
item total as specified in section 9-1.17B. 

For a contract with plant establishment work, the Department pays you the balance due of the TRO item 
total in the 1st progress payment after all non–plant establishment work is completed. 

9-1.11E  Payment Adjustments 

The 3rd paragraph of section 9-1.17C does not apply. 

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as 
specified in section 9-1.11E. 

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below. 

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid Item List or as 
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit 
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's 
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b). 

Within 20 days of the Engineer's request, make your financial records available for an audit by the State 
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO 
described is subject to the Engineer's authorization. 

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown 
on the Bid Item List or as converted under section 9-1.11B. 

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is 
determined under section 9-1.05. 

 

10-19-12 

Delete "revised Contract" in item 1 of the 1st paragraph of section 9-1.16E(2). 

 

Replace "2014" in the 1st paragraph of section 9-1.16F with: 

10-19-12 

2020 
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Replace the 2nd paragraph of section 9-1.17C with: 

10-19-12 

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or 
hand delivered before the 31st day after receiving the proposed final estimate. 

 

Add between "the" and "final estimate" in the 1st sentence in the 3rd paragraph of section 9-
1.17C: 

10-19-12 

proposed 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 

10  GENERAL 

07-20-12 
Replace "Reserved" in section 10-1 with: 

01-20-12 

10-1.01  GENERAL 

Reserved 

10-1.02  WORK SEQUENCING 

Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the 
same location, reference the stripes, markings, and markers. Include limits and transitions with control 
points to reestablish the new stripes, markings, and markers. 

10-1.03  TIME CONSTRAINTS 

Reserved 

10-1.04–10-1.10  RESERVED 

 

Replace "Reserved" in section 10-2.01 with: 

07-20-12 

10-2.01A  General 

Reserved 

10-2.01B–10-2.01H  Reserved 

 

Replace the heading of section 10-2.02 with: 

07-20-12 

CALGREEN TIER 1 

 

Replace section 10-2.03 with: 

07-20-12 

10-2.03  LEED 

10-2.03A–10-2.03H  Reserved 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

12  TEMPORARY TRAFFIC CONTROL 

10-19-12 
Replace the 1st paragraph of section 12-3.01A(4) with: 

10-19-12 

Category 2 temporary traffic control devices must be on FHWA's list of acceptable, crashworthy Category 
2 hardware for work zones. This list is available on FHWA's Safety Program Web site. 

 

Replace "project" in the 4th paragraph of section 12-3.02C with: 

10-19-12 

work 

 

Replace "project" in the 3rd paragraph of section 12-3.07C with: 

10-19-12 

work 

 

Add between the 7th and 8th paragraphs of section 12-4.03: 

10-19-12 

The contingency plan must identify the operations, equipment, processes, and materials that may fail and 
delay a reopening of a closure to traffic. List the additional or alternate equipment, materials, or workers 
necessary to ensure continuing operations and on-time opening of closures whenever a problem occurs. 
If the additional or alternate equipment, materials, or workers are not on site, specify their location, the 
method for mobilizing these items, and the required time to complete mobilization. 

Based on the Engineer's review, additional materials, equipment, workers, or time to complete operations 
from that specified in the contingency plan may be required. 

Provide a general time-scaled logic diagram displaying the major activities and sequence of planned 
operations that comply with the requirements of section 12-4.03. For each operation, identify the critical 
event when the contingency plan will be activated. 

Submit any revisions to the contingency plan for an operation at least 3 business days before starting that 
operation. Do not close any lanes until the contingency plan has been authorized. 

The 5th paragraph of section 5-1.23B(1) does not apply to reviewing contingency plans. 

 

Replace section 12-7 with: 

09-16-11 

12-7  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 

10-19-12 
Add to section 13-1.01A: 

01-20-12 

Comply with the Department's general permit issued by the State Water Resources Control Board for 
Order No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System 
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the 
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State of California, Department of Transportation (Caltrans). The Department's general permit governs 
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The 
Department's general permit may be viewed at the Web site for the State Water Resources Control 
Board, Storm Water Program, Caltrans General Permit. 

 

Add to the list in the 1st paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSD training and passed the QSD exam 
 
 

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSP training and passed the QSP exam 
 
 

Replace "working days" at each occurrence in section 13-3.04 with. 

10-19-12 

original working days 

 

Replace the paragraph in section 13-4.04 with: 

04-20-12 

Not Used 

 

10-19-12 

Delete "or stockpile" in the 3rd paragraph of section 13-5.02F. 

 

Replace section 13-5.03F with: 

04-20-12 

13-5.03F  Reserved 

 

10-19-12 

Delete "or stockpile" in item 1 in the list in the 1st paragraph of section 13-5.03K. 

 

10-19-12 

Delete the 3rd paragraph of section 13-5.03K. 

 

Replace the 2nd sentence in the 1st paragraph of section 13-9.01A with: 

10-19-12 

You may use any of the following systems for temporary concrete washout: 

1. Temporary concrete washout facility 
2. Portable temporary concrete washout 
3. Temporary concrete washout bin 
 
 

Replace the 2nd paragraph of section 13-9.01B with: 

10-19-12 

Retain and submit an informational submittal for records of disposed concrete waste. 
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10-19-12 

Delete the 4th paragraph of section 13-9.01B. 

 

10-19-12 

Delete "if authorized" in the 1st sentence in the 1st paragraph of section 13-9.02A. 

 

Replace "at least 3-inch" in the 3rd sentence in the 1st paragraph of section 13-9.02A with: 

10-19-12 

6-inch 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 

01-18-13 
Replace the 4th paragraph of section 15-2.10B with: 

01-18-13 

Instead of using new materials similar in character to those in the existing structure, you may use raising 
devices to adjust a manhole to grade. Before starting paving work, measure and fabricate raising devices. 
Raising devices must: 

1. Comply with the specifications for section 75 except that galvanizing is not required 
2  Have a shape and size that matches the existing frame 
3. Be match marked by painting identification numbers on the device and corresponding structure 
4. Result in an installation that is equal to or better than the existing one in stability, support, and 

nonrocking characteristics 
5. Be fastened securely to the existing frame without projections above the surface of the road or into 

the clear opening 
 
 

Replace the 1st paragraph of section 15-5.01C(1) with: 

10-19-12 

Before starting deck rehabilitation activities, complete the removal of any traffic stripes, pavement 
markings, and pavement markers. 

 

Replace the 2nd and 3rd paragraphs of section 15-5.01C(2) with: 

10-19-12 

Perform the following activities in the order listed: 

1. Abrasive blast the deck surface with steel shot. Perform abrasive blasting after the removal of any 
unsound concrete and placement of any rapid setting concrete patches. 

2. Sweep the deck surface. 
3. Blow the deck surface clean using high-pressure air. 
 
 

Replace the 2nd paragraph of section 15-5.01C(4) with: 

10-19-12 

Before removing asphalt concrete surfacing, verify the depth of the surfacing at the supports and 
midspans of each structure (1) in each shoulder, (2) in the traveled way, and (3) at the roadway crown, if 
a crown is present. 
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Replace the 2nd paragraph of section 15-5.03A(2) with: 

10-19-12 

For a contract with less than 60 original working days, submit certificates of compliance for the filler 
material and bonding agents. 

 

Replace the 4th paragraph of section 15-5.03B with: 

10-19-12 

For a contract with less than 60 original working days, alternative materials must be authorized before 
use. 

 

Add between the 5th and 6th paragraphs of section 15-5.03C: 

10-19-12 

The final surface finish of the patched concrete surface must comply with section 51-1.03F. 

 

10-19-12 

Delete the 4th paragraph of section 15-5.05C. 

 

Replace "51-1.03F(5)" in the 3rd paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.01D(4) 

 

Replace "51-1.03E(5)" in the 5th paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.03F(5) 

 

10-19-12 

Delete the 9th paragraph of section 15-5.06C(1). 

 

Add to section 15-5.06C(1): 

10-19-12 

Texture the polyester concrete surface before gelling occurs by longitudinal tining under 51-
1.03F(5)(b)(iii), except do not perform initial texturing. 

 

Replace the 1st paragraph in section 15-5.07B(4) with: 

10-19-12 

Payment for furnishing dowels is not included in the payment for core and pressure grout dowel. 

 

Replace the heading of section 15-6.04 with: 

01-18-13 

INVERT PAVING 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION III  GRADING 

19  EARTHWORK 

01-18-13 
Replace the 2nd paragraph of section 19-3.01A(2)(b) with: 

07-01-11 

For cofferdams on or affecting railroad property, allow 85 days for review. 

 

Add to the list in the 1st paragraph of section 19-3.01A(2)(d): 

01-20-12 

9. Provisions for discontinuous rows of soil nails 
 
 

Add to section 19-3.01A(3)(b): 

01-20-12 

For soil nail walls, wall zones are specified in the special provisions. 

For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special 
provisions. 

 

01-20-12 

Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b). 

 

Replace "90" in the paragraph of section 19-3.02G with: 

01-18-13 

90-1 

 

Replace the 1st paragraph of section 19-3.03E(3) with: 

01-20-12 

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction, 
or other authorized means. 

 

Replace the 2nd paragraph of section 19-3.03F with: 

01-20-12 

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When 
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as 
soon as the surface water is gone. 

 

Add between the 2nd and 3rd paragraphs of section 19-3.03K: 

01-20-12 

Before you excavate for the installation of ground anchors in a wall zone: 

1. Complete stability testing 
2. Obtain authorization of test data 
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Replace the 2nd sentence of the 7th paragraph of section 19-3.03K: 

01-20-12 

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must 
be submitted and authorized. 

 

Add between the 8th and 9th paragraphs of section 19-3.03K: 

01-20-12 

When your excavation and installation methods result in a discontinuous wall along any soil nail row, the 
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation 
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section 
to ensure slope stability. 

 

Replace the 9th paragraph of section 19-3.03K: 

01-20-12 

Do not excavate to the next underlying excavation lift until the following conditions have been attained for 
the portion of the soil nail or ground anchor wall in the current excavation lift: 

1. Soil nails or ground anchors are installed and grouted. 
2. Reinforced shotcrete facing is constructed. 

01-18-13 

3. Grout and shotcrete have cured for at least 72 hours. 
01-20-12 

4. Specified tests are complete for that portion of wall and the results are authorized. 
5. Soil nail facing anchorages are attached or ground anchors are locked off. 
 
 

Replace the 2nd sentence in the 7th paragraph of section 19-3.04 with: 

01-18-13 

Structure excavation more than 0.5 foot from the depth shown is paid for as a work-character change if 
you request an adjustment or the Engineer orders an adjustment. 

 

Replace "Contract completion time" in the 8th paragraph of section 19-6.03D with: 

10-19-12 

work completion date 

 

Add to section 19: 

01-18-13 

19-10–19-20  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

20  LANDSCAPE 

10-19-12 
10-19-12 

Add "preparing holes," before "and" in the 1st paragraph of section 20-7.01A. 
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Replace "and handling" in the 1st paragraph of section 20-7.03A with: 

10-19-12 

handling, and preparing holes 

 

Replace the 1st paragraph of section 20-7.03D with: 

10-19-12 

The location of all plants is as shown unless the Engineer designates otherwise. If the Engineer 
designates the location of plants, the location will be marked by stakes, flags, or other markers. 

 

Replace item 1 in the list in the 1st paragraph of section 20-7.03I with: 

10-19-12 

1. Preparing holes and planting plants 
 
 

10-19-12 

Delete "Prepare Hole," in the last paragraph of section 20-7.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

21  EROSION CONTROL 

01-18-13 
Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of 

section 21-1.01B with: 

04-20-12 

and bonded fiber matrix 

 

04-20-12 

Delete the last paragraph of section 21-1.02E. 

 

Replace section 21-1.02F(2) with: 

04-20-12 

21-1.02F(2)  Reserved 

 

Replace section 21-1.02J with: 

04-20-12 

21-1.02J  Reserved 

 

Replace the row for organic matter content in the table in the 4th paragraph of section 21-1.02M 
with: 

01-18-13 

Organic matter 
content 

TMECC 05.07-A 
Loss-on-ignition organic matter method (LOI) 
% dry weight basis 

30–100 
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Replace the paragraph in section 21-1.02P with: 

10-19-12 

Fiber roll must be a premanufactured roll filled with rice or wheat straw, wood excelsior, or coconut fiber. 
Fiber roll must be covered with biodegradable jute, sisal, or coir fiber netting secured tightly at each end 
and must be one of the following: 

1. 8 to 10 inches in diameter and at least 1.1 lb/ft 
2. 10 to 12 inches in diameter and at least 3 lb/ft 
 
Fiber roll must have a minimum functional longevity of 1 year. 

 

Add between the 1st and 2nd paragraphs of section 21-1.03A: 

01-18-13 

Remove and dispose of trash, debris, and weeds in areas to receive erosion control materials. 

Remove and dispose of loose rocks larger than 2-1/2 inches in maximum dimension unless otherwise 
authorized. 

Protect the traveled way, sidewalks, lined drainage channels, and existing vegetation from overspray of 
hydraulically-applied material. 

 

Replace section 21-1.03B with: 

01-18-13 

21-1.03B  Reserved 

 

Replace section 21-1.03I with: 

04-20-12 

21-1.03I  Reserved 

 

Add between the 4th and 5th paragraphs of section 21-1.03P: 

10-19-12 

If soil conditions do not permit driving the stakes into the soil, drill pilot holes to facilitate driving of the 
stakes. 

 

01-18-13 

Delete the 1st and 2nd sentences of the 3rd paragraph in section 21-1.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IV  SUBBASES AND BASES 

29  TREATED PERMEABLE BASES 

04-20-12 
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with: 

04-20-12 

section 64-4.03 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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Replace section 30 with: 

04-20-12 

30  RECLAIMED PAVEMENTS 

04-20-12 
30-1  GENERAL 

30-1.01 GENERAL 

Section 30 includes specifications for reclaiming the pavement section and constructing a base. 

30-2  FULL DEPTH RECLAIMED—FOAMED ASPHALT 

Reserved 

30-3–30-6  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 

37  BITUMINOUS SEALS 

01-18-13 
Replace section 37-1.01 with: 

01-18-13 

37-1.01  GENERAL 

37-1.01A  Summary 

Section 37-1 includes general specifications for applying bituminous seals. 

37-1.01B  Definitions 

Reserved 

37-1.01C  Submittals 

Reserved 

37-1.01D  Quality Control and Assurance 

37-1.01D(1)  General 

Reserved 

37-1.01D(2)  Prepaving Conference 

For seal coats and micro-surfacing, schedule a prepaving conference at a mutually agreed upon time and 
place to meet with the Engineer. 

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving 
conference must be attended by your: 

1. Project superintendent 
2. Paving construction foreman 
3. Traffic control foreman 
 
Be prepared to discuss: 

1. Quality control 
2. Acceptance testing 
3. Placement 
4. Training on placement methods 
5. Checklist of items for proper placement 
6. Unique issues specific to the project, including: 

6.1. Weather 
6.2. Alignment and geometrics 
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6.3. Traffic control issues 
6.4. Haul distances 
6.5. Presence and absence of shaded areas 
6.6. Any other local issues 
 

37-1.02  MATERIALS 

Not Used 

37-1.03  CONSTRUCTION 

Not Used 

37-1.04  PAYMENT 

Not Used 

 

Replace "Reserved" in section 37-2.01D(1) with: 

01-18-13 

Aggregate suppliers, chip spreader operators, emulsion distributor, and for coated chips, the coated chips 
producer must attend the prepaving conference. 

 

Add to section 37-2.03A: 

04-20-12 

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the 
Department withholds 50 percent of the estimated value of the seal coat work completed that has not 
received permanent traffic stripes and pavement markings. 

 

Add to section 37-3.01D(1): 

01-18-13 

Micro-surfacing spreader operators must attend the prepaving conference. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

39  HOT MIX ASPHALT 

02-22-13 
Add to section 39-1.01B: 

02-22-13 

processed RAP: RAP that has been fractionated. 

substitution rate: Amount of RAP aggregate substituted for virgin aggregate in percent. 

binder replacement: Amount of RAP binder in OBC in percent. 

surface course: Upper 0.2 feet of HMA exclusive of OGFC. 

 

Add to the end of the paragraph in section 39-1.02A: 

10-19-12 

as shown 
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Replace the paragraphs in section 39-1.02F with: 

02-22-13 

39-1.02F(1)  General 

You may produce HMA Type A or B using RAP. HMA produced using RAP must comply with the 
specifications for HMA, except aggregate quality specifications do not apply to RAP. You may substitute 
RAP at a substitution rate not exceeding 25 percent of the aggregate blend. Do not use RAP in OGFC 
and RHMA-G. 

Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. The JMF must 
include the percent of RAP used. 

Provide enough space for meeting RAP handling requirements at your facility. Provide a clean, graded, 
well-drained area for stockpiles. Prevent material contamination and segregation. 

If RAP is from multiple sources, blend the RAP thoroughly and completely. RAP stockpiles must be 
homogeneous. 

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or 
longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large 
stockpiles. 

AASHTO T 324 (Modified) is AASHTO T 324, "Hamburg Wheel-Track Testing of Compacted Hot Mix 
Asphalt (HMA)," with the following parameters: 

1. Target air voids must equal 7 ± 1 percent 
2. Number of test specimens must be 4 
3. Test specimen must be a 6-inch gyratory compacted specimen 
4. Test temperature must be set at 140 ± 2 degrees F 
5. Measurements for impression must be taken at every 100 passes 
6. Inflection point defined as the number of wheel passes at the intersection of the creep slope and the 

stripping slope 
7. Testing shut off must be set at 25,000 passes 
 
39-1.02F(2)  Substitution Rate of 15 Percent or Less 

For a RAP substitution rate of 15 percent or less, you may stockpile RAP during the entire project. 

39-1.02F(3)  Substitution Rate Greater than 15 Percent 

For a RAP substitution rate greater than 15 percent, fractionate RAP into 2 sizes, a coarse fraction RAP 
retained on 1/4-inch screen and a fine fraction RAP passing 1/4-inch screen. 

Sample and test processed RAP at a minimum frequency of 1 sample per 1000 tons with a minimum of 6 
samples for each processed RAP stockpile. The asphalt binder content and specific gravity must meet 
the processed RAP quality characteristics. If a processed RAP stockpile is augmented, sample and test 
processed RAP quality characteristics at a minimum frequency of 1 sample per 500 tons of augmented 
RAP. 

The processed RAP asphalt binder content must be within ± 2.0 percent of the average processed RAP 
stockpile asphalt binder content when tested under ASTM D 2172, Method B. If a new processed RAP 
stockpile is required, the average binder content of the new processed RAP stockpile must be within ± 2.0 
percent of the average binder content of the original processed RAP stockpile. 

The maximum specific gravity for processed RAP must be within ± 0.06 when tested under California Test 
309 of the average maximum specific gravity reported on page 4 of your Contractor Hot Mix Asphalt 
Design Data form. 

 

Replace "less than 10 percent" in note "b" in the table in the 5th paragraph of section 39-1.02E 
with: 

01-20-12 

10 percent or less 
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Replace items 7 and 8 in the 5th paragraph of section 39-1.03A with: 

02-22-13 

7. Substitution rate by more than 5 percent if your assigned RAP substitution rate is 15 percent or less 
8. Substitution rate by more than 3 percent if your assigned RAP substitution rate is greater than 15 

percent 
9. Average binder content by more than 2 percent from the average binder content of the original 

processed RAP stockpile used in the mix design 
10. Maximum specific gravity of processed RAP by more than ±0.060 from the average maximum 

specific gravity of processed RAP reported on page 4 of your Contractor Hot Mix Asphalt Design Data 
form 

11. Any material in the JMF 
 
 

Replace the 1st paragraph of section 39-1.03B with: 

02-22-13 

Perform a mix design that produces HMA with the values for the quality characteristics shown in the 
following table: 

HMA Mix Design Requirements 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G 

Air void content (%) California 
Test 367 

4.0 4.0 Section 39-1.03B 

Voids in mineral aggregate (% min.) 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
17.0 
15.0 
14.0 
13.0 

 
17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0
 

18.0–23.0 
Voids filled with asphalt (%) 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Note a 

Dust proportion 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Note a 

Stabilometer value (min.) 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

a 
Report this value in the JMF submittal. 

 

For RAP substitution rate greater than 15 percent, the mix design must comply with the additional quality 
characteristics shown in the following table: 
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Additional HMA Mix Design Requirements 
for RAP Substitution Rate Greater Than 15 Percent 

Quality characteristic Test method HMA type 

A B RHMA-G 

Hamburg wheel track 
(minimum number of passes at 0.5 
inch average rut depth) 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)
a
 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

Hamburg wheel track 
(inflection point minimum number of 
passes)

f
 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)
a
 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- 

Moisture susceptibility 
(minimum dry strength, psi) 

California 
Test 371

a
 

120 120 -- 

Moisture susceptibility 
(tensile strength ration, %) 

California 
Test 371

a
 

70 70 -- 

a
Test plant produced HMA. 

 

For HMA with RAP, the maximum binder replacement must be 25.0 percent of OBC for surface course 
and 40.0 percent of OBC for lower courses. 

For HMA with a binder replacement less than or equal to 25 percent of OBC, you may request that the 
PG asphalt binder grade with upper and lower temperature classifications be reduced by 6 degrees C 
from the specified grade. 

For HMA with a binder replacement greater than 25 percent but less than or equal to 40 percent of OBC, 
you must use a PG asphalt binder grade with upper and lower temperature classifications reduced by 6 
degrees C from the specified grade. 

 

Replace item 4 in the list in the 1st paragraph of section 39-1.03C with: 

01-20-12 

4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable 
 
 

Add after the last paragraph of section 39-1.03C: 

02-22-13 

For RAP substitution rate greater than 15 percent, submit with the JMF submittal: 

1. California Test 371 tensile strength ratio and minimum dry strength test results 
2. AASHTO T 324 (Modified) test results 
 
For RAP substitution rate greater than 15 percent, submit California Test 371 and AASHTO T 324 
(Modified) test results to the Engineer and to: 

Moisture_Tests@dot.ca.gov 
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Replace the 2nd paragraph of section 39-1.03E with: 

04-20-12 

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt 
binder content are allowed. Based on your testing and production experience, you may submit an 
adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification 
testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables. 

 

Add between the 3rd and 4th paragraphs of section 39-1.03E: 

04-20-12 

Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design 
Data form. When RAP is used, asphalt binder set point for HMA must be: 

BCRAP

BCRAP

100

BCOBC

100

( )

BCOBC

Asphalt Binder Set Point  =

–    RRAP

( 1 – 1 –

)1 –

BCOBC
100 +

(

)
BCOBC

100

 
 
Where: 
BCOBC = optimum asphalt binder content, percent based on total weight of mix 
RRAP = RAP ratio by weight of aggregate 
BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 
 

 

Replace item 4 in the list in the 8th paragraph of section 39-1.03E with: 

04-20-12 

4. HMA quality specified in the table titled "HMA Mix Design Requirements" except: 
4.1. Air void content, design value ±2.0 percent 
4.2. Voids filled with asphalt, report only  
4.3. Dust proportion, report only 
 

 

Replace the 12th paragraph of section 39-1.03E with: 

04-20-12 

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit 
a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in 
aggregate gradation TV within the TV limits specified in the aggregate gradation tables. 

 

Replace the 14th paragraph of section 39-1.03E with: 

01-20-12 

A verified JMF is valid for 12 months. 

 

Replace the last sentence in the 15th paragraph of section 39-1.03E with: 

01-20-12 

This deduction does not apply to verifications initiated by the Engineer or JMF renewal. 
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Replace the 16th paragraph of section 39-1.03E with: 

02-22-13 

Except for RAP substitution rate greater than 15 percent, for any HMA produced under the QC/QA 
process the Department does not use California Test 371 test results for verification. 

 

Add between the 1st and 2nd paragraphs of section 39-1.03F: 

04-20-12 

Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified 
on your Contractor Hot Mix Asphalt Design Data form must be the same. 

 

01-20-12 

Delete the 4th paragraph of section 39-1.03F. 

 

Replace items 3 and 5 in the list in the 6th paragraph of section 39-1.03F with: 

01-20-12 

3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples. 
5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's 

expense 1 proposed JMF renewal within a 12-month period. 
 
 

Add between the 6th and 7th paragraphs of section 39-1.03F: 

01-20-12 

The most recent aggregate quality test results within the past 12 months may be used for verification of 
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal. 

 

Replace section 39-1.03G with: 

04-20-12 

39-1.03G  Job Mix Formula Modification 

For an accepted JMF, you may change asphalt binder source one time during production. 

Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF 
submittal must consist of: 

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form 
2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be 

modified 
3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified 
4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform 

tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form 
5. If required, California Test 371 test results for the modified JMF. 
 
With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business 
days of receiving all verification samples. If California Test 371 is required, the Engineer tests for 
California Test 371 within 10 days of receiving verification samples. 

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and 
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.03E, "Job Mix Formula Verification." The Engineer tests verification samples for compliance with: 

1. Stability as shown in the table titled "HMA Mix Design Requirements" 
2. Air void content at design value ±2.0 percent 
3. Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements" 
4. Voids filled with asphalt, report only 
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5. Dust proportion, report only 
 
If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the 
new asphalt binder source. Your revised form will have the same expiration date as the original form. 

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected. 

The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts 
an additional $2,000 for each modified JMF verification that requires California Test 371. 

 

Add to section 39-1.03: 

01-20-12 

39-1.03H  Job Mix Formula Acceptance 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications. 
2. The Department has verified the JMF within 12 months before HMA production. 
3. The Engineer accepts the verified JMF. 
 
 

Replace "3 days" in the 1st paragraph of section 39-1.04A with: 

01-20-12 

3 business days 

 

Replace the 2nd sentence in the 2nd paragraph of section 39-1.04A with: 

01-20-12 

During production, take samples under California Test 125. You may sample HMA from: 

 

Replace the 2nd paragraph of section 39-1.04E with: 

02-22-13 

For RAP substitution rate of 15 percent or less, sample RAP once daily. 

For RAP substitution rate of greater than 15percent, sample processed RAP twice daily. 

Perform QC testing for processed RAP aggregate gradation under California Test 367, appendix B, and 
submit the results with the combined aggregate gradation. 

 

Replace "5 days" in the 1st paragraph of section 39-1.06 with: 

01-20-12 

5 business days 

 

Replace the 3rd paragraph of section 39-1.08A with: 

04-20-12 

During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP. 

 

Add to section 39-1.08A: 

04-20-12 

During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G 
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set 
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point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt 
binder set point for HMA must be calculated as specified in section 39-1.03E. 

02-22-13 

For RAP substitution rate of 15 percent or less, you may adjust the RAP by ±5 percent. 

For RAP substitution greater than 15, you may adjust the RAP by ±3 percent. 

04-20-12 

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average 
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized. 

 

Replace the 3rd paragraph of section 39-1.08B with: 

09-16-11 

Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate. 

 

Replace section 39-1.11 with: 

01-18-13 

39-1.11  CONSTRUCTION 

39-1.11A  General 

Do not place HMA on wet pavement or a frozen surface. 

You may deposit HMA in a windrow and load it in the paver if: 

1. Paver is equipped with a hopper that automatically feeds the screed 
2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without 

damaging base material 
3. Activities for deposit, pickup, loading, and paving are continuous 
4. HMA temperature in the windrow does not fall below 260 degrees F 
 
You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way, 
including shoulders. You may use mechanical equipment other than a paver for these areas. The 
equipment must produce uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, including 
pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or 
compactors. 

HMA must be free of: 

1. Segregation 
2. Coarse or fine aggregate pockets 
3. Hardened lumps 
 
39-1.11B  Longitudinal Joints 

39-1.11B(1)  General 

Longitudinal joints in the top layer must match specified lane edges. Alternate the longitudinal joint offsets 
in the lower layers at least 0.5 foot from each side of the specified lane edges. You may request other 
longitudinal joint placement patterns. 

A vertical longitudinal joint of more than 0.15 ft is not allowed at any time between adjacent lanes open to 
traffic. 

For HMA thickness of 0.15 ft or less, the distance between the ends of the adjacent surfaced lanes at the 
end of each day's work must not be greater than can be completed in the following day of normal paving. 
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For HMA thickness greater than 0.15 ft, you must place HMA on adjacent traveled way lanes so that at 
the end of each work shift the distance between the ends of HMA layers on adjacent lanes is from 5 to 10 
feet. Place additional HMA along the transverse edge at each lane's end and along the exposed 
longitudinal edges between adjacent lanes. Hand rake and compact the additional HMA to form 
temporary conforms. You may place Kraft paper or another authorized bond breaker under the conform 
tapers to facilitate the taper removal when paving operations resume. 

39-1.11B(2)  Tapered Notched Wedge 

For divided highways with an HMA lift thickness greater than 0.15 foot, you may construct a 1-foot wide 
tapered notched wedge joint as a longitudinal joint between adjacent lanes open to traffic. A vertical notch 
of 0.75 inch maximum must be placed at the top and bottom of the tapered wedge. 

The tapered notched wedge must retain its shape while exposed to traffic. Pave the adjacent lane within 
1 day. 

Construct the tapered portion of the tapered notched wedge with an authorized strike-off device. The 
strike-off device must provide a uniform slope and must not restrict the main screed of the paver. 

You may use a device attached to the screed to construct longitudinal joints that will form a tapered 
notched wedge in a single pass. The tapered notched wedge must be compacted to a minimum of 91 
percent compaction. 

Perform QC testing on the completed tapered notch wedge joint as follows: 

1. Perform field compaction tests at the rate of 1 test for each 750-foot section along the joint. Select 
random locations for testing within each 750-foot section. 

2. Perform field compaction tests at the centerline of the joint, 6 inches from the upper vertical notch, 
after the adjacent lane is placed and before opening the pavement to traffic. 

3. Determine maximum density test results. 
4. Determine percent compaction of the longitudinal joint as the ratio of the average of the field 

compaction values and the maximum density test results. 
 
For HMA under QC/QA construction process, the additional quality control compaction results associated 
with the tapered notch wedge will not be included in the computation of any quality factor and process 
control. 

For acceptance of the completed tapered notch wedge joint, take two 4- or 6-inch diameter cores 6 
inches from the upper vertical notch of the completed longitudinal joint for every 3,000 feet at locations 
designated by the Engineer. Take cores after the adjacent lane is placed and before opening the 
pavement to traffic. Cores must be taken in the presence of the Engineer and must be marked to identify 
the test sites. Submit the cores. One core will be used for determination of the field density and 1 core will 
be used for dispute resolution. The Engineer determines: 

1. Field compaction by measuring the bulk specific gravity of the cores under California Test 308, 
Method A 

2. Percent compaction as the ratio of the average of the bulk specific gravity of the core for each day's 
production to the maximum density test value 

 
For HMA under QC/QA construction process, the additional quality assurance testing by the Engineer to 
determine field compaction associated with the tapered notch wedge will not be included in the Engineer's 
verification testing and in the computation of any quality factor and process control. 

Determine percent compaction values each day the joint is completed and submit values within 24 hours 
of testing. If the percent compaction of 1 day's production is less than 91 percent, that day’s notched 
wedge joint is rejected. Discontinue placement of the tapered notched wedge and notify the Engineer of 
changes you will make to your construction process in order to meet the specifications. 

For HMA under QC/QA construction process, quantities of HMA placed in the completed longitudinal joint 
will have a quality factor QFQC5 of 1.0. 
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39-1.11C  Widening Existing Pavement 

If widening existing pavement, construct new pavement structure to match the elevation of the existing 
pavement's edge before placing HMA over the existing pavement. 

39-1.11D  Shoulders, Medians, and Other Road Connections 

Until the adjoining through lane's top layer has been paved, do not pave the top layer of: 

1. Shoulders 
2. Tapers 
3. Transitions 
4. Road connections 
5. Driveways 
6. Curve widenings 
7. Chain control lanes 
8. Turnouts 
9. Turn pockets 
 
If the number of lanes changes, pave each through lane's top layer before paving a tapering lane's top 
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer, 
including shoulders. Do not operate spreading equipment on any area's top layer until completing final 
compaction. 

39-1.11E  Leveling 

If leveling with HMA is specified, fill and level irregularities and ruts with HMA before spreading HMA over 
the base, existing surfaces, or bridge decks. You may use mechanical equipment other than a paver for 
these areas. The equipment must produce uniform smoothness and texture. HMA used to change an 
existing surface's cross slope or profile is not paid for as HMA (leveling). 

If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical 
along the joint and remove extraneous material. 

39-1.11F  Compaction 

Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving. 
Complete finish rolling activities before the pavement surface temperature is: 

1. Below 150 degrees F for HMA with unmodified binder 
2. Below 140 degrees F for HMA with modified binder 
3. Below 200 degrees F for RHMA-G 
 
If a vibratory roller is used as a finish roller, turn the vibrator off. 

Do not use a pneumatic-tired roller to compact RHMA-G. 

For Standard and QC/QA construction processes, if 3/4-inch aggregate grading is specified, you may use 
a 1/2-inch aggregate grading if the specified total paved thickness is at least 0.15 foot and less than 0.20 
foot thick. 

Spread and compact HMA under sections 39-3.03 and 39-3.04 if any of the following applies: 

1. Specified paved thickness is less than 0.15 foot. 
2. Specified paved thickness is less than 0.20 foot and 3/4-inch aggregate grading is specified and 

used. 
3. You spread and compact at: 

3.1. Asphalt concrete surfacing replacement areas 
3.2. Leveling courses 
3.3. Areas for which the Engineer determines conventional compaction and compaction 

measurement methods are impeded 
 

Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F. 
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If you request and if authorized, you may cool HMA Type A and Type B with water when rolling activities 
are complete. Apply water under section 17-3. 

Spread sand at a rate from 1 to 2 lb/sq yd on new RHMA-G, RHMA-O, and RHMA-O-HB pavement when 
finish rolling is complete. Sand must be free of clay or organic matter. Sand must comply with section 90-
1.02C(4)(c). Keep traffic off the pavement until spreading sand is complete. 

 

Replace the 5th and 6th paragraphs of section 39-1.12C with: 

07-20-12 

On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or more, the PI0 must 
be at most 2.5 inches per 0.1-mile section. 

On horizontal curves with a centerline radius of curvature between 1,000 feet and 2,000 feet including 
pavement within the superelevation transitions, the PI0 must be at most 5 inches per 0.1-mile section. 

 

Add to section 39-1.12: 

01-20-12 

39-1.12E  Reserved 

 

Add to section 39-1.14: 

01-20-12 

Prepare the area to receive HMA for miscellaneous areas and dikes, including any excavation and backfill 
as needed. 

 

Replace "6.8" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

6.4 

 

Replace "6.0" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

5.7 

 

Replace "6.8" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

6.4 

 

Replace "6.0" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

5.7 

 

Replace the 1st paragraph of section 39-2.02B with: 

02-22-13 

Perform sampling and testing at the specified frequency for the quality characteristics shown in the 
following table: 
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Minimum Quality Control—Standard Construction Process 

Quality 
characteristic 

Test 
method 

Minimum 
sampling 

and testing 
frequency 

HMA type 
 

A 
 

B 
 

RHMA-G 
 

OGFC 

Aggregate 
gradation

a
 

California 
Test 202 

1 per 750 
tons and 

any 
remaining 
part at the 
end of the 

project 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

Sand equivalent 
(min)

c
 

California 
Test 217 

47 42 47 -- 

Asphalt binder 
content (%) 

California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture 
content (%, max) 

California 
Test 226 
or 370 

1 per 2,500 
tons but 
not less 

than 1 per 
paving day 

1.0 1.0 1.0 1.0 

Field compaction 
(% max. 
theoretical 
density)

d,e
 

QC plan 2 per 
business 
day (min.) 

91–97 91–97 91–97 -- 

Stabilometer 
value (min)

c
 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 4,000 
tons or 2 

per 5 
business 

days, 
whichever 
is greater 

 
 

30 
 

37 

 
 

30 
 

35 

 
 

-- 
 

23 

 
 

-- 
 

-- 

Air void content 
(%)

c, f
 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Aggregate 
moisture content 
at continuous 
mixing plants and 
RAP moisture 
content at 
continuous mixing 
plants and batch 
mixing plants

g
 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- -- 

Percent of 
crushed particles 
coarse aggregate 
(%, min) 

One fractured 
face 
Two fractured 
faces 

Fine aggregate 
(%, min) 

(Passing no. 
4 sieve and 
retained on 
no. 8 sieve.) 
One fractured 
face 

California 
Test 205 

As 
designated 
in the QC 
plan. At 

least once 
per project 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

70 

 
 
 
 

25 
 

-- 
 
 
 
 
 
 
 

20 

 
 
 
 

-- 
 

90 
 
 
 
 
 
 
 

70 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

90 

Los Angeles 
Rattler (%, max) 

Loss at 100 
rev. 

California 
Test 211 

 
 

12 
 

 
 

-- 
 

 
 

12 
 

 
 

12 
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Loss at 500 
rev. 

45 50 40 40 

Flat and 
elongated 
particles (%, max 
by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Fine aggregate 
angularity (%, 
min)

h
 

California 
Test 234 

45 45 45 -- 

Voids filled with 
asphalt (%)

i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral 
aggregate (% 
min)

i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 

-- 
-- 

18.0–23.0
 

18.0–23.0 

-- 

Dust proportion
i
 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
0.6-1.2 

 
0.6–1.2 

 
0.6-1.2 

 
0.6–1.2 

Report only -- 

Hamburg wheel 
track 
(minimum number 
of passes at 0.5 
inch average rut 
depth)

 j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 

is more 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

-- -- 

Hamburg wheel 
track 
(inflection point 
minimum number 
of passes)

 j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 

is more 

 
 
 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture 
susceptibility 
(minimum dry 
strength, psi)

 j
 

California 
Test 371 

For RAP 
≥15% 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

120 120 -- -- 

Moisture 
susceptibility 
(tensile strength 
ration, %)

j 

California 
Test 371 

For RAP 
≥15% 
1 per 

10,000 
tons or 1 

70 70 -- -- 
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per project 
whichever 
is greater 

Smoothness Section 
39-1.12 

-- 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 
Asphalt rubber 
binder viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
1,500–
4,000 

1,500–
4,000 

Asphalt modifier Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
Section 

39-1.02D 
Section 

39-1.02D 
CRM Section 

39-1.02D 
Section 

39-1.04C 
-- -- Section 

39-1.02D 
Section 

39-1.02D 
a
 Determine combined aggregate gradation containing RAP under California Test 367. 

b
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c
 Report the average of 3 tests from a single split sample. 

d
 Determine field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot. 
2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 
foot. 

e
 To determine field compaction use: 

1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f
 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 
Method A, and theoretical maximum specific gravity under California Test 309. 
g
 For adjusting the plant controller at the HMA plant. 

h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j 
Applies to RAP substitution rate greater than 15 percent. 
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Replace the 1st paragraph of section 39-2.03A with: 

02-22-13 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Standard Construction Process 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G OGFC 

Aggregate gradation
 a
 California 

Test 202 
JMF ± 

tolerance
 c
 

JMF ± 
tolerance

 c
 

JMF ± 
tolerance

 c
 

JMF ± 
tolerance

 c
 Sieve 3/4" 1/2" 3/8" 

1/2" X
 b
   

3/8"  X  
No. 4   X 
No. 8 X X X 
No. 
200 

X X X 

Sand equivalent (min)
 d
 California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture content 
(%, max) 

California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Field compaction (% max. 
theoretical density) 

e, f
 

California 
Test 375 

91–97 91–97 91–97 -- 

Stabilometer value (min)
d,
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30

 

35 

 
-- 
23 

 
-- 
-- 

Air void content (%)
 d, g

 California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Percent of crushed particles 
Coarse aggregate (%, min) 

One fractured face 
Two fractured faces 

Fine aggregate (%, min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 

 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 

 
 
 

90 
Los Angeles Rattler (%, max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Fine aggregate angularity (%, 
min)

h
 

California 
Test 234 

 
45 

 
45 

 
45 

 
-- 

Flat and elongated particles 
(%, max by weight @ 5:1) 

California 
Test 235 

Report 
only 

Report only Report only Report only 

Voids filled with asphalt (%)
 i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min)

 i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0
  

18.0–23.0
 
 

-- 

Dust proportion
 i
 California   Report only -- 
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No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

Test 367 0.6-1.2 
0.6–1.2 

0.6-1.2 
0.6–1.2 

Hamburg wheel track 
(minimum number of passes at 
0.5 inch average rut depth)

j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- -- 

Hamburg wheel track 
(inflection point minimum 
number of passes)

j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture susceptibility 
(minimum dry strength, psi)

j
 

California 
Test 371 

120 120 -- -- 

Moisture susceptibility 
(tensile strength ration, %)

j
 

California 
Test 371 

70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-

edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-
edge and 
must grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a
 The Engineer determines combined aggregate gradations containing RAP under California Test 

367. 
b
 "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 

c
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

d
 The Engineer reports the average of 3 tests from a single split sample. 

e
 The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

f 
To determine field compaction, the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

g
The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j
Applies to RAP substitution rate greater than 15 percent. 
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Replace the 5th paragraph of section 39-2.03A with: 

01-20-12 

The Engineer determines the percent of maximum theoretical density from density cores taken from the 
final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any layer is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.2 foot and any 
layer is less than 0.20 foot. 
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Replace the 1st paragraph of section 39-3.02A with: 

02-22-13 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Method Construction Process 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G OGFC 

Aggregate gradation
 a
 California 

Test 202 
JMF ± 

tolerance
 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

Sand equivalent (min)
 c
 California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture content (%, max) California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Stabilometer value (min) 
c
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 
-- 
-- 

Percent of crushed particles 
Coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 
 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 
 
 
 

90 
Los Angeles Rattler (% max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Air void content (%)
 c, d

 California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Fine aggregate angularity 
(% min)

e
 

California 
Test 234 

45 45 45 -- 

Flat and elongated particles 
(% max by weight @ 5:1) 

California 
Test 235 

Report 
only 

Report only Report only Report only 

Voids filled with asphalt 
(%)

 f
 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min)

 f
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0
  

18.0–23.0  

-- 

Dust proportion
 f
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Report only -- 

Hamburg wheel track 
(minimum number of passes at 
0.5 inch average rut depth)

g
 

PG-58 
PG-64 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 

 
 
 

10,000 
15,000 

-- -- 
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PG-70 
PG-76 or higher 

20,000 
25,000 

20,000 
25,000 

Hamburg wheel track 
(inflection point minimum 
number of passes)

g
 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture susceptibility 
(minimum dry strength, psi)

g
 

California 
Test 371 

120 120 -- -- 

Moisture susceptibility 
(tensile strength ration, %)

g
 

California 
Test 371 

70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-
edge and 

must-grind 

12-foot 
straight-
edge and 

must-grind 

12-foot 
straight-
edge and 

must-grind 

12-foot 
straight-
edge and 

must-grind 
Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-

1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a 
The Engineer determines combined aggregate gradations containing RAP under California Test 

367. 
b 
The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c 
The Engineer reports the average of 3 tests from a single split sample. 

d 
The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
e 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
f 
Report only. 

g 
Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace "280 degrees F" in item 2 in the list in the 6th paragraph of section 39-3.04 with: 

01-20-12 

285 degrees F 

 

Replace "5,000" in the 5th paragraph of section 39-4.02C with: 

02-22-13 

10,000 

 

Replace the 7th paragraph of section 39-4.02C with: 

02-22-13 

Except for RAP substitution rate of greater than 15 percent, the Department does not use results from 
California Test 371 to determine specification compliance. 
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Replace the 8th paragraph of section 39-4.02C with: 

02-22-13 

Comply with the values for the HMA quality characteristics and minimum random sampling and testing for 
quality control shown in the following table: 
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Minimum Quality Control—QC/QA Construction Process 

Quality 
characteristic 

Test 
method 

Minimum 
sampling 

and 
testing 

frequency 

HMA Type 
 
 

Location 
of 

sampling 

Maxi-
mum 
report
-ing 
time 

allow-
ance 

A B RHMA-G 

Aggregate 
gradation

a
 

California 
Test 202 

1 per 750 
tons 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

California 
Test 125 

24 
hours 

Asphalt 
binder 
content (%) 

California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ±0.40 Loose 
mix 

behind 
paver 
See 

California 
Test 125 

Field 
compaction 
(% max. 
theoretical 
density)

c,d
 

QC plan 92–96 92–96 91–96 QC plan 

Aggregate 
moisture 
content at 
continuous 
mixing plants 
and RAP 
moisture 
content at 
continuous 
mixing plants 
and batch 
mixing 
plants

e
 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- 

Stock-
piles or 

cold feed 
belts 

-- 

Sand 
equivalent 
(min)

f 
 

California 
Test 217 

1 per 750 
tons 

47 42 47 
California 
Test 125 

24 
hours 

HMA 
moisture 
content 
(%,max) 

California 
Test 226 
or 370 

1 per 
2,500 tons 

but 
not less 

than 1 per 
paving 

day 

1.0 1.0 1.0 

Loose 
Mix 

Behind 
Paver 
See 

California 
Test 125 

24 
hours 

Stabilometer 
value (min)

f 

 
No. 4 and 
3/8" gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 
4,000 tons 
or 2 per 5 
business 

days, 
whichever 
is greater 

 
 
 

30 
 

37 

 
 
 

30 
 

35 

 
 
 

-- 
 

23 

48 
hours 

Air void 
content (%)

f,g
 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 
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Percent of 
crushed 
particles 
coarse 
aggregate 
(% min.): 

One 
fractured 
face 
Two 
fractured 
faces 

 
Fine 
aggregate 
(% min) 
(Passing no. 
4 sieve and 
retained on 
no. 8 sieve): 
One 
fractured 
face 

California 
Test 205 

As desig-
nated in 
QC plan. 

 
At least 

once per 
project. 

 
 
 
 
 
 
 
 

90 
 
 

75 
 
 
 
 
 
 
 
 
 

70 

 
 
 
 
 
 
 
 

25 
 
 

-- 
 
 
 
 
 
 
 
 
 

20 

 
 
 
 
 
 
 
 

-- 
 
 

90 
 
 
 
 
 
 
 
 
 

70 

California 
Test 125 

48 
hours 

Los Angeles 
Rattler (% 
max): 
Loss at 100 
rev. 
Loss at 500 
rev. 

California 
Test 211 

 
 
 

12 
 

45 

 
 
 

-- 
 

50 

 
 
 

12 
 

40 

California 
Test 125 

Fine 
aggregate 
angularity 
(% min)

 h
 

California 
Test 234 

45 45 45 
California 
Test 125 

Flat and 
elongated 
particle 
(% max by 
weight @ 
5:1) 

California 
Test 235 

Report 
only 

Report 
only 

Report 
only 

California 
Test 125 

Voids filled 
with asphalt 
(%)

i 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report 
only 

 

Voids in 
mineral 
aggregate 
(% min.)

i 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 
 

-- 
-- 

18.0–23.0
 

18.0–23.0 
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Dust 
proportion

i
 

 
No. 4 and 
3/8" gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
 
 
 

0.6–1.2 
 

0.6–1.2 

 
 
 
 

0.6–1.2 
 

0.6–1.2 

Report 
only 

 

Hamburg 
wheel track 
(minimum 
number of 
passes at 0.5 
inch average 
rut depth)

ji
 

PG-58 
PG-64  
PG-70 
PG-76 or 
higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

 
 
 
 
 
 
 

10,000 
15,000 
20,000 

 
25,000 

 
 
 
 
 
 
 

10,000 
15,000 
20,000 

 
25,000 

-- -- 

 

Hamburg 
wheel track 
(inflection 
point 
minimum 
number of 
passes)

j
 

PG-58 
PG-64  
PG-70 
PG-76 or 
higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

 
 
 
 
 
 
 

10,000 
10,000 
12,500 

 
15000 

 
 
 
 
 
 
 

10,000 
10,000 
12,500 

 
15000 

-- -- 

Moisture 
susceptibility 
(minimum 
dry strength, 
psi)

 j
 

California 
Test 371 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

120 120 -- -- 

Moisture 
susceptibility 
(tensile 
strength 
ratio, %)

j 

California 
Test 371 

1 per 
10,000 

tons or 1 
per project 
whichever 
is greater 

70 70 70 -- 

Smoothness 

Section 
39-1.12 

-- 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

--  

Asphalt 
rubber binder 
viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

-- -- -- 
1,500–
4,000 

Section 
39-1.02D 

24 
hours 

CRM Section 
39-1.02D 

-- -- -- Section 
39-1.02D 

Section 
39-1.02D 

48 
hours 
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a
 Determine combined aggregate gradation containing RAP under California Test 367. 

b
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c
 Determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

d 
To determine field compaction use: 

1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

e
 For adjusting the plant controller at the HMA plant. 

f
 Report the average of 3 tests from a single split sample. 

g
 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 

Method A, and theoretical maximum specific gravity under California Test 309. 
h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j 
Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace the 1st sentence in the 1st paragraph of section 39-4.03B(2) with: 

01-20-12 

For aggregate gradation and asphalt binder content, the minimum ratio of verification testing frequency to 
quality control testing frequency is 1:5. 

 

Replace the 2nd "and" in the 7th paragraph of section 39-4.03B(2) with: 

01-20-12 

or 
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Replace the 1st paragraph of section 39-4.04A with: 

02-22-13 

The Engineer samples for acceptance testing and tests for the following quality characteristics: 

HMA Acceptance—QC/QA Construction Process 
Index 

(i) 
Quality characteristic Weight

-ing 
factor 
(w) 

Test 
method 

HMA type 

A B RHMA-G 

  Aggregate 
gradation 

a
 

 

California 
Test 202 

JMF ± Tolerance
 c
 

 
Sieve 

    
3/4" 1/2" 3/8" 

1 1/2" X
 b
 -- -- 0.05 

1 3/8" -- X -- 0.05 
1 No. 4 -- -- X 0.05 
2 No. 8 X X X 0.10 
3 No. 

200 
X X X 0.15 

4 Asphalt binder content (%) 0.30 California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 

5 Field compaction (% max. 
theoretical density) 

d, e
 

0.40 California 
Test 375 

92–96 92–96 91–96 

 Sand equivalent (min)
 f
  California 

Test 217 
47 42 47 

 Stabilometer value (min) 
f 
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 Air void content (%)
f, g

  California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 

 Percent of crushed particles 
coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve 
and retained on No. 8 
sieve.) 
One fractured face 

 California 
Test 205 

 
 

90 
75 
 
 
 
 

70 

 
 

25 
-- 
 
 
 
 

20 

 
 

-- 
90 

 
 
 
 

70 

 
HMA moisture content 
(%, max)  

California 
Test 226 
or 370 

1.0 1.0 1.0 

 Los Angeles Rattler (% 
max) 

Loss at 100 rev. 
Loss at 500 rev. 

 California 
Test 211 

 
 

12 
45 

 
 

-- 
50 

 
 

12 
40 

 Fine aggregate angularity 
(% min)

h
 

 California 
Test 234 

45 45 45 

 
Flat and elongated particle 
(% max by weight @ 5:1) 

 
California 
Test 235 

Report 
only 

Report only Report only 

 

Voids in mineral aggregate 
(% min)

 i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0
 

18.0–23.0 
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 Voids filled with asphalt (%)
 

i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

Report only 

 Dust proportion
 i
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

 
Report only 

 Hamburg Wheel Tracker 
(minimum number of 
passes at 0.5 inch average 
rut depth)

 j
 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

 AASHTO 
T 324 

(Modified) 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

 Hamburg Wheel Tracker 
(inflection point minimum 
number of passes)

 j
 

PG-58 
PG-64  
PG-70 
PG-76 or higher 

 AASHTO 
T 324 

(Modified)
 
 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

 Moisture susceptibility 
(minimum dry strength, psi)

 j
 

 California 
Test 371 

120 120 
 

-- 
 Moisture susceptibility 

(tensile strength ratio %)
j 

 California 
Test 371 

 
70 

 
70 

 
70 

 Smoothness  Section 
39-1.12 

12-foot 
straight-
edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

 Asphalt binder  Various Section 92 Section 92 Section 92 
 

Asphalt rubber binder  Various -- -- 

Section 
92-1.01D(2) 
and section 
39-1.02D 

 
Asphalt modifier  Various -- -- 

Section 
39-1.02D 

 
CRM  Various -- -- 

Section 
39-1.02D 
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a
 The Engineer determines combined aggregate gradations containing RAP under California Test 367. 

b
 "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 

c
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

d
 The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot and less than 0.20 foot.2. 3/4-inch aggregate grading is used and the 
specified total paved thickness is at least 0.20 foot. 

e
 To determine field compaction, the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f
 The Engineer reports the average of 3 tests from a single split sample. 

g
 The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j 
Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace the 3rd paragraph of section 39-4.04A with: 

01-20-12 

The Department determines the percent of maximum theoretical density from density cores taken from 
the final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any lager is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 and any 
layer is less than 0.20 foot. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

40  CONCRETE PAVEMENT 

01-20-12 
Replace section 40-1.01C(4) with: 

01-20-12 

40-1.01C(4)  Authorized Laboratory 

Submit for authorization the name of the laboratory you propose to use for testing the drilled core 
specimens for air content. 

 

Replace the paragraph in section 40-1.01C(8) with: 

01-20-12 

Submit a plan for protecting concrete pavement during the initial 72 hours after paving when the 
forecasted minimum ambient temperature is below 40 degrees F. 

 

01-20-12 

Delete "determined under California Test 559" in section 40-1.01C(9). 
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Replace the 2nd and 3rd paragraphs in section 40-1.01D(4) with: 

01-20-12 

The QC plan must include details of corrective action to be taken if any process is out of control. As a 
minimum, a process is out of control if any of the following occurs: 

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the 
specification limits 

2. For individual penetration or air content measurements: 
2.1. One point falls outside the suspension limit line 
2.2. Two points in a row fall outside the action limit line 
 

Stop production and take corrective action for out of control processes or the Engineer rejects 
subsequent material. 

 

Replace the 1st paragraph in section 40-1.01D(5) with: 

01-20-12 

Determine the minimum cementitious materials content. Use your value for minimum cementitious 
material content for MC in equation 1 and equation 2 of section 90-1.02B(3). 

 

Replace the 1st sentence of the 3rd paragraph of section 40-1.01D(9) with: 

01-20-12 

Use a California profilograph to determine the concrete pavement profile. 

 

Replace the title of the table in section 40-1.01D(13)(a) with: 

01-20-12 

Concrete Pavement Acceptance Testing 
 

Replace the 2nd and 3rd paragraphs in section 40-1.01D(13)(a) with: 

01-20-12 

Pavement smoothness may be accepted based on the Department's testing. A single test represents no 
more than 0.1 mile. 

Acceptance of modulus of rupture, thickness, dowel bar and tie bar placement, coefficient of friction, 
smoothness, and air content, does not constitute final concrete pavement acceptance. 

 

01-20-12 

Delete item 4 in the list in the 2nd paragraph in section 40-1.01D(13)(c)(2). 

 

Replace items 1 and 2 in the list in the 2nd paragraph in 40-1.01D(13)(d) with: 

01-20-12 

1. For tangents and horizontal curves having a centerline radius of curvature 2,000 feet or more, the PI0 
must be at most 2-1/2 inches per 0.1-mile section. 

2. For horizontal curves having a centerline radius of curvature from 1,000 to 2,000 feet including 
concrete pavement within the superelevation transitions of those curves, the PI0 must be at most 5 
inches per 0.1-mile section. 

 
 

Replace the 1st and 2nd variables in the equation in section 40-1.01D(13)(f) with: 

01-20-12 

nc = Number of your quality control tests (minimum of 6 required) 
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nv = Number of verification tests (minimum of 2 required) 
 

 

Replace "Your approved third party independent testing laboratory" in the 4th paragraph of 
section 40-1.01D(13)(f) with: 

01-20-12 

The authorized laboratory 

 

Replace item 2 in the list in the 2nd paragraph of section 40-1.01D(13)(g): 

01-20-12 

2. One test for every 4,000 square yards of concrete pavement with tie bars or remaining fraction of that 
area. Each tie bar test consists of 2 cores with 1 on each tie-bar-end to expose both ends and allow 
measurement. 

 
 

Replace section 40-1.01D(13)(h) with: 

01-20-12 

40-1.01D(13)(h)  Bar Reinforcement 

Bar reinforcement is accepted based on inspection before concrete placement. 

 

Replace the paragraph in section 40-1.02B(2) with: 

01-20-12 

PCC for concrete pavement must comply with section 90-1 except as otherwise specified. 

 

Replace the paragraphs in section 40-1.02D with: 

01-20-12 

Bar reinforcement must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, bar reinforcement must 
comply with section 52. 

If the project is shown to be in high desert or any mountain climate regions, bar reinforcement must be 
one of the following: 

1. Epoxy-coated bar reinforcement under section 52-2.03B except bars must comply with either ASTM 
A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. Bars must be handled 
under ASTM D 3963/D 3963M and section 52-2.02C. 

2. Low carbon, chromium steel bar complying with ASTM A 1035/A 1035M 
 
 

Replace the paragraphs in section 40-1.02E with: 

01-20-12 

Tie bars must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with either section 52-2.02B or 52-2.03B except 
bars must comply with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, 
Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
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If the project is shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with section 52-2.03B except bars must comply 
with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
Fabricate, sample, and handle epoxy-coated tie bars under ASTM D 3963/D 3963M, section 52-2.02C, or 
section 52-2.03C. 

Do not bend tie bars. 

 

Replace the 1st, 2nd, and 3rd paragraphs in section 40-1.02F with: 

01-20-12 

Dowel bars must be plain bars. Fabricate, sample, and handle epoxy-coated dowel bars under ASTM D 
3963/D 3963M and section 52-2.03C except each sample must be 18 inches long. 

If the project is not shown to be in high desert or any mountain climate region, dowel bars must be one of 
the following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with either section 52-2.02B or 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, dowel bars must be one of the 
following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with section 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
 

Replace the paragraphs in section 40-1.02G with: 

01-20-12 

For dowel and tie bar baskets, wire must comply with ASTM A 82/A 82M and be welded under ASTM A 
185/A 185M, Section 7.4. The minimum wire-size no. is W10. Use either U-frame or A-frame shaped 
assemblies. 

If the project is not shown to be in high desert or any mountain climate region. Baskets may be epoxy-
coated, and the epoxy coating must comply with either section 52-2.02B or 52-2.03B. 

If the project is shown to be in high desert or any mountain climate region, wire for dowel bar and tie bar 
baskets must be one of the following: 

1. Epoxy-coated wire complying with section 52-2.03B 
2. Stainless-steel wire. Wire must be descaled, pickled, and polished solid stainless-steel. Wire must 

comply with (1) the chemical requirements in ASTM A 276/A 276M, UNS Designation S31603 or 
S31803 and (2) the tension requirements in ASTM A 1022/ A 1022M. 

 
Handle epoxy-coated tie bar and dowel bar baskets under ASTM D 3963/D 3963M and either section 52-
2.02B or 52-2.03B. 

Fasteners must be driven fasteners under ASTM F 1667. Fasteners on lean concrete base or HMA must 
have a minimum shank diameter of 3/16 inch and a minimum shank length of 2-1/2 inches. For asphalt 
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treated permeable base or cement treated permeable base, the shank diameter must be at least 3/16 
inch and the shank length must be at least 5 inches. 

Fasteners, clips, and washers must have a minimum 0.2-mil thick zinc coating applied by either 
electroplating or galvanizing. 

 

Replace the 1st paragraph in section 40-1.02H with: 

01-20-12 

Chemical adhesive for drilling and bonding dowels and tie bars must be on the Authorized Material List. 
The Authorized Material List indicates the appropriate chemical adhesive system for the concrete 
temperature and installation conditions. 

 

Replace section 40-1.02I(2) with: 

01-20-12 

40-1.02I(2)  Silicone Joint Sealant 

Silicone joint sealant must be on the Authorized Material List. 

 

Replace the last sentence in section 40-1.02I(4) with: 

01-20-12 

Show evidence that the seals are compressed from 30 to 50 percent for the joint width at time of 
installation. 

 

Replace the paragraph in section 40-1.02L with: 

01-20-12 

Water for core drilling may be obtained from a potable water source, or submit proof that it does not 
contain: 

1. More than 1,000 parts per million of chlorides as Cl 
2. More than 1,300 parts per million of sulfates as S04 
3. Impurities that cause pavement discoloration or surface etching 
 
 

Replace the paragraph in section 40-1.03B with: 

01-20-12 

Before placing concrete pavement, develop enough water supply for the work under section 17. 

 

Replace the last paragraph in section 40-1.03D(1) with: 

01-20-12 

Removal of grinding residue must comply with section 42-1.03B. 

 

Replace the 1st and 2nd paragraphs in section 40-1.03E(6)(c) with: 

01-20-12 

Install preformed compressions seals in isolation joints if specified in the special provisions. 

Install longitudinal seals before transverse seals. Longitudinal seals must be continuous except splicing is 
allowed at intersections with transverse seals. Transverse seals must be continuous for the entire 
transverse length of concrete pavement except splices are allowed for widenings and staged 
construction. With a sharp instrument, cut across the longitudinal seal at the intersection with transverse 
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construction joints. If the longitudinal seal does not relax enough to properly install the transverse seal, 
trim the longitudinal seal to form a tight seal between the 2 joints. 

If splicing is authorized, splicing must comply with the manufacturer's written instructions. 

 

Replace the 12th and 13th paragraphs in section 40-1.03G with: 

01-20-12 

Construct additional test strips if you: 

1. Propose different paving equipment including: 
1.1. Paver 
1.2. Dowel bar inserter 
1.3. Tie bar inserter 
1.4. Tining 
1.5. Curing equipment 

2. Change concrete mix proportions 
 
You may request authorization to eliminate the test strip if you use paving equipment and personnel from 
a Department project (1) for the same type of pavement and (2) completed within the past 12 months. 
Submit supporting documents and previous project information with your request. 

 

Replace the 1st paragraph in section 40-1.03I with: 

01-20-12 

Place tie bars in compliance with the tolerances shown in the following table: 

Tie Bar Tolerance 

Dimension Tolerance 

Horizontal and vertical skew 10 degrees maximum 

Longitudinal translation ± 2 inch maximum 

Horizontal offset (embedment) ± 2 inch maximum 

Vertical depth 1.  Not less than 1/2 inch below the saw 
cut depth of joints  
2.  When measured at any point along 
the bar, not less than 2 inches clear of 
the pavement's surface and bottom 

 

 

Replace item 4 in the list in the 2nd paragraph in section 40-1.03I with: 

01-20-12 

4. Use tie bar baskets. Anchor baskets at least 200 feet in advance of pavement placement activity. If 
you request a waiver, describe the construction limitations or restricted access preventing the 
advanced anchoring. After the baskets are anchored and before paving, demonstrate the tie bars do 
not move from their specified depth and alignment during paving. Use fasteners to anchor tie bar 
baskets. 

 
 

Replace "The maximum distance below the depth shown must be 0.05 foot." in the table in section 
40-1.03J with: 

01-20-12 

The maximum distance below the depth shown must be 5/8 inch. 
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Replace sections 40-1.03L and 40-1.03M with: 

01-20-12 

40-1.03L  Finishing 

40-1.03L(1)  General 

Reserved 

40-1.03L(2)  Preliminary Finishing 

40-1.03L(2)(a)  General 

Preliminary finishing must produce a smooth and true-to-grade finish. After preliminary finishing, mark 
each day's  paving with a stamp. The stamp must be authorized before paving starts. The stamp must be 
approximately 1 by 2 feet in size. The stamp must form a uniform mark from 1/8 to 1/4 inch deep. Locate 
the mark 20 ± 5 feet from the transverse construction joint formed at each day's start of paving and 1 ± 
0.25 foot from the pavement's outside edge. The stamp mark must show the month, day, and year of 
placement and the station of the transverse construction joint. Orient the stamp mark so it can be read 
from the pavement's outside edge. 

Do not apply more water to the pavement surface than can evaporate before float finishing and texturing 
are completed. 

40-1.03L(2)(b)  Stationary Side Form Finishing 

If stationary side form construction is used, give the pavement a preliminary finish by the machine float 
method or the hand method. 

If using the machine float method: 

1. Use self-propelled machine floats. 
2. Determine the number of machine floats required to perform the work at a rate equal to the pavement 

delivery rate. If the time from paving to machine float finishing exceeds 30 minutes, stop pavement 
delivery. When machine floats are in proper position, you may resume pavement delivery and paving. 

3. Run machine floats on side forms or adjacent  pavement lanes. If running on adjacent pavement, 
protect the adjacent  pavement surface under section 40-1.03P. Floats must be hardwood, steel, or 
steel-shod wood. Floats must be equipped with devices that adjust the underside to a true flat 
surface. 

 
If using the hand method, finish pavement smooth and true to grade with manually operated floats or 
powered finishing machines. 

40-1.03L(2)(c)  Slip-Form Finishing 

If slip-form construction is used, the slip-form paver must give the  pavement a preliminary finish. You 
may supplement the slip-form paver with machine floats. 

Before the pavement hardens, correct pavement edge slump in excess of 0.02 foot exclusive of edge 
rounding. 

40-1.03L(3)  Final Finishing 

After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius. 
Round transverse and longitudinal construction joints to a 0.02-foot radius. 

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that 
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that 
produces grooves parallel with the centerline. 

Construct longitudinal grooves with a self-propelled machine designed specifically for grooving and 
texturing pavement. The machine must have tracks to maintain constant speed, provide traction, and 
maintain accurate tracking along the pavement surface. The machine must have a single row of 
rectangular spring steel tines. The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must 
have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep. The 
machine must have horizontal and vertical controls. The machine must apply constant down pressure on 
the pavement surface during texturing. The machines must not cause ravels. 
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Construct grooves over the entire pavement width in a single pass except do not construct grooves 3 
inches from the pavement edges and longitudinal joints. Final texture must be uniform and smooth. Use a 
guide to properly align the grooves. Grooves must be parallel and aligned to the pavement edge across 
the pavement width. Grooves must be from 1/8 to 3/16 inch deep after the pavement has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand-construct grooves 
under section 40-1.03L(2) using the hand method. Hand-constructed grooves must comply with the 
specifications for machine-constructed grooves. 

Initial and final texturing must produce a coefficient of friction of at least 0.30 when tested under California 
Test 342. Notify the Engineer when the pavement is scheduled to be opened to traffic to allow at least 25 
days for the Department to schedule testing for coefficient of friction. Notify the Engineer when the 
pavement is ready for testing which is the latter of: 

1. Seven days after paving 
2. When the pavement has attained a modulus of rupture of 550 psi 
 
The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is 
ready for testing. 

Do not open the pavement to traffic unless the coefficient of friction is at least 0.30. 

40-1.03M  Reserved 

 

Replace the 4th paragraph of 40-1.03P with: 

01-20-12 

Construct crossings for traffic convenience. If authorized, you may use RSC for crossings. Do not open 
crossings until the Department determines that the pavement's modulus of rupture is at least 550 psi 
under California Test 523 or California Test 524. 

 

Replace the 1st paragraph of section 40-6.01A with: 

01-20-12 

Section 40-6 includes specifications for applying a high molecular weight methacrylate resin system to  
pavement surface cracks that do not extend the full slab depth. 

 

Replace the 4th paragraph of section 40-6.01C(2) with: 

01-20-12 

If the project is in an urban area adjacent to a school or residence, the public safety plan must also 
include an airborne emissions monitoring plan prepared by a CIH certified in comprehensive practice by 
the American Board of Industrial Hygiene. Submit a copy of the CIH's certification. The CIH must monitor 
the emissions at a minimum of 4 points including the mixing point, the application point, and the point of 
nearest public contact. At work completion, submit a report by the industrial hygienist with results of the 
airborne emissions monitoring plan. 

 

01-20-12 

Delete the 1st sentence of the 2nd paragraph in section 40-6.02B. 

 

Replace item 4 in the list in the last paragraph in section 40-6.03A with: 

01-20-12 

4. Coefficient of friction is at least 0.30 under California Test 342 
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Replace the paragraph in section 40-6.04 with: 

01-20-12 

Not Used 

 

Add to section 40: 

01-20-12 

40-7–40-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

41  CONCRETE PAVEMENT REPAIR 

10-19-12 
Replace "41-1.02" in the 1st paragraph of section 41-3.02 with: 

10-19-12 

41-2.02 

 

Add to section 41-4.03: 

10-19-12 

41-4.03J–41-4.03M  Reserved 

 

Replace "41-8" in the 3rd paragraph of section 41-7.03 with: 

10-19-12 

41-9 except 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 

46  GROUND ANCHORS AND SOIL NAILS 

01-18-13 
Replace the 1st paragraph of section 46-1.01C(2) with: 

01-18-13 

Submit 5 sets of shop drawings to OSD, Documents Unit. Notify the Engineer of the submittal. Include in 
the notification the date and contents of the submittal. Allow 30 days for the Department's review. After 
review, submit from 6 to 12 sets, as requested, for authorization and use during construction. 

Shop drawings and calculations must be sealed and signed by an engineer who is registered as a civil 
engineer in the State. 

 

Replace the 3rd paragraph of section 46-1.01C(2) with: 

01-18-13 

Ground anchor shop drawings must include: 

1. Details and specifications for the anchorage system and ground anchors. 
2. Details for the transition between the corrugated plastic sheathing and the anchorage assembly. 
3. If shims are used during lock-off, shim thickness and supporting calculations. 
4. Calculations for determining the bonded length. Do not rely on any capacity from the grout-to-ground 

bond within the unbonded length. 
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01-18-13 

Delete the 5th and 6th paragraphs of section 46-1.01C(2). 

 

Replace the 4th paragraph of section 46-1.01D(2)(b) with: 

01-18-13 

Each jack and its gage must be calibrated as a unit under the specifications for jacks used to tension 
prestressing steel permanently anchored at 25 percent or more of its specified minimum ultimate tensile 
strength in section 50-1.01D(3). 

 

10-19-12 

Delete the 3rd paragraph of section 46-1.01D(2)(d). 

 

Add to section 46-1.03B: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 1st sentence of the 3rd paragraph of section 46-2.01A with: 

04-20-12 

Ground anchors must comply with section 50. 

 

Add to section 46-2.02B: 

04-20-12 

Strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with section 50. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

47  EARTH RETAINING SYSTEMS 

10-19-12 
Replace the 2nd paragraph of section 47-2.01D with: 

02-17-12 

Coupler test samples must comply with minimum tensile specifications for steel wire in ASTM A 82/A 
82M. Total wire slip must be at most 3/16 inch when tested under the specifications for tension testing of 
round wire test samples in ASTM A 370.  

 

Replace "78-80" in the 1st table in the 2nd paragraph of section 47-2.02C with: 

10-19-12 

78-100 

 

Replace the value for the sand equivalent requirement in the 2nd table in the 3rd paragraph of 
section 47-2.02C with: 

01-20-12 

12 minimum 
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Replace the 1st paragraph of section 47-2.02E with: 

02-17-12 

Steel wire must comply with ASTM A 82/A 82M. Welded wire reinforcement must comply with ASTM A 
185/A 185M. 

 

Add between the 2nd and 3rd paragraphs of section 47-3.02A: 

10-19-12 

Reinforcement must comply with section 52. 

 

10-19-12 

Delete the 1st paragraph of section 47-3.02B(2)(b). 

 

Add between the 3rd and 4th paragraphs of section 47-5.01: 

10-19-12 

Reinforcement must comply with section 52. 

 

Add to section 47-6.01A: 

10-19-12 

The alternative earth retaining system must comply with the specifications for the type of wall being 
constructed. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

48  TEMPORARY STRUCTURES 

09-16-11 
Replace the 7th paragraph of section 48-2.01C(2) with: 

09-16-11 

If you submit multiple submittals at the same time or additional submittals before review of a previous 
submittal is complete: 

1. You must designate a review sequence for submittals 
2. Review time for any submittal is the review time specified plus 15 days for each submittal of higher 

priority still under review 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

49  PILING 

01-18-13 
Replace "Load Applied to Pile by Hydraulic Jack(s) Acting at One End of Test Beam(s) Anchored 

to the Pile" in the 5th paragraph of section 49-1.01D(2) with: 

07-20-12 

"Tensile Load Applied by Hydraulic Jack(s) Acting Upward at One End of Test Beam(s)" 
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Add to section 49-1.03: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 2nd paragraph of section 49-2.01D with: 

01-20-12 

Furnish piling is measured along the longest side of the pile from the specified tip elevation shown to the 
plane of pile cutoff. 

 

Replace the 3rd and 4th paragraphs of section 49-2.04B(2) with: 

10-19-12 

Piles in a corrosive environment must be steam or water cured under section 90-4.03. 

If piles in a corrosive environment are steam cured, either: 

1. Keep the piles continuously wet for at least 3 days. The 3 days includes the holding and steam curing 
periods. 

2. Apply curing compound under section 90-1.03B(3) after steam curing. 
 
 

Add to section 49-3.01A: 

01-20-12 

Concrete must comply with section 51. 

 

Replace the 1st paragraph of section 49-3.01C with: 

01-20-12 

Except for CIDH concrete piles constructed under slurry, construct CIP concrete piles such that the 
excavation methods and the concrete placement procedures provide for placing the concrete against 
undisturbed material in a dry or dewatered hole. 

 

Replace "Reserved" in section 49-3.02A(2) with: 

01-20-12 

dry hole: 

1. Except for CIDH concrete piles specified as end bearing, a drilled hole that: 
1.1. Accumulates no more than 12 inches of water in the bottom of the drilled hole during a period 

of 1 hour without any pumping from the hole during the hour. 
1.2. Has no more than 3 inches of water in the bottom of the drilled hole immediately before placing 

concrete. 
2. For CIDH concrete piles specified as end bearing, a drilled hole free of water without the use of 

pumps. 
 
 

Replace "Reserved" in section 49-3.02A(3)(a) with: 

01-20-12 

If plastic spacers are proposed for use, submit the manufacturer's data and a sample of the plastic 
spacer. Allow 10 days for review. 
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Replace item 5 in the list in the 1st paragraph of section 49-3.02A(3)(b) with: 

10-19-12 

5. Methods and equipment for determining: 
5.1. Depth of concrete 
5.2. Theoretical volume of concrete to be placed, including the effects on volume if casings are 

withdrawn 
5.3. Actual volume of concrete placed 
 

 

Add to the list in the 1st paragraph of section 49-3.02A(3)(b): 

01-18-13 

8. Drilling sequence and concrete placement plan. 
 
 

Replace item 2 in the list in the 1st paragraph of section 49-3.02A(3)(g) with: 

01-20-12 

2. Be sealed and signed by an engineer who is registered as a civil engineer in the State. This 
requirement is waived for either of the following conditions: 
2.1. The proposed mitigation will be performed under the current Department-published version of 

ADSC Standard Mitigation Plan 'A' - Basic Repair without exception or modification. 
2.2. The Engineer determines that the rejected pile does not require mitigation due to structural, 

geotechnical, or corrosion concerns, and you elect to repair the pile using the current 
Department-published version of ADSC Standard Mitigation Plan 'B' - Grouting Repair without 
exception or modification. 

 
 

Replace item 1 in the list in the 1st paragraph of section 49-3.02A(4)(d)(ii) with: 

01-20-12 

1. Inspection pipes must be schedule 40 PVC pipe complying with ASTM D 1785 with a nominal pipe 
size of 2 inches. Watertight PVC couplers complying with ASTM D 2466 are allowed to facilitate pipe 
lengths in excess of those commercially available. Log the location of the inspection pipe couplers 
with respect to the plane of pile cutoff. 

 
 

Add to section 49-3.02A(4)(d)(iv): 

01-20-12 

If the Engineer determines it is not feasible to use one of ADSC's standard mitigation plans to mitigate the 
pile, schedule a meeting and meet with the Engineer before submitting a nonstandard mitigation plan. 

The meeting attendees must include your representatives and the Engineer's representatives involved in 
the pile mitigation. The purpose of the meeting is to discuss the type of pile mitigation acceptable to the 
Department. 

Provide the meeting facility. The Engineer conducts the meeting. 

 

Replace the 1st paragraph of section 49-3.02B(5) with: 

01-20-12 

Grout used to backfill casings must comply with section 50-1.02C, except: 

1. Grout must consist of cementitious material and water, and may contain an admixture if authorized. 
Cementitious material must comply with section 90-1.02B, except SCMs are not required. The 
minimum cementitious material content of the grout must not be less than 845 lb/cu yd of grout. 

2. Aggregate must be used to extend the grout as follows: 
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2.1. Aggregate must consist of at least 70 percent fine aggregate and approximately 30 percent 
pea gravel, by weight. 

2.2. Fine aggregate must comply with section 90-1.02C(3). 
2.3. Size of pea gravel must be such that 100 percent passes the 1/2-inch sieve, at least 90 percent 

passes the 3/8-inch sieve, and not more than 5 percent passes the no. 8 sieve. 
3. California Test 541 is not required. 
4. Grout is not required to pass through a sieve with a 0.07-inch maximum clear opening before being 

introduced into the grout pump. 
 
 

Replace section 49-3.02B(8) with: 

01-20-12 

49-3.02B(8)  Spacers 

Spacers must comply with section 52-1.03D, except you may use plastic spacers. 

Plastic spacers must: 

1. Comply with sections 3.4 and 3.5 of the Concrete Reinforcing Steel Institute's Manual of Standard 
Practice 

2. Have at least 25 percent of their gross plane area perforated to compensate for the difference in the 
coefficient of thermal expansion between the plastic and concrete 

3. Be of commercial quality 
 
 

Add to section 49-3.02C(4): 

01-20-12 

Unless otherwise shown, the bar reinforcing steel cage must have at least 3 inches of clear cover 
measured from the outside of the cage to the sides of the hole or casing. 

Place spacers at least 5 inches clear from any inspection tubes. 

Place plastic spacers around the circumference of the cage and at intervals along the length of the cage, 
as recommended by the manufacturer. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

50  PRESTRESSING CONCRETE 

01-18-13 
Replace the 3rd paragraph of section 50-1.01D(2) with: 

10-19-12 

The Department may verify the prestressing force using the Department's load cells. 

 

Replace the 6th paragraph of section 50-1.01D(3) with: 

01-18-13 

Jacking equipment must be calibrated as follows: 

1. Each jack and its gage must be calibrated as a unit. 
2. Each jack used to tension prestressing steel permanently anchored at 25 percent or more of its 

specified minimum ultimate tensile strength must be calibrated by METS within 1 year of use and 
after each repair. You must: 
2.1. Schedule the calibration of the jacking equipment with METS 
2.2. Verify that the jack and supporting systems are complete, with proper components, and are in 

good operating condition 
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2.3. Mechanically calibrate the gages with a dead weight tester or other authorized means before 
calibration of the jacking equipment by METS 

2.4. Provide enough labor, equipment, and material to (1) install and support the jacking and 
calibration equipment and (2) remove the equipment after the calibration is complete 

2.5. Plot the calibration results 
3. Each jack used to tension prestressing steel permanently anchored at less than 25 percent of its 

specified minimum ultimate tensile strength must be calibrated by an authorized laboratory within 6 
months of use and after each repair. 

 
 

Replace "diameter" in item 9 in the list in the 1st paragraph of section 50-1.02D with: 

04-20-12 

cross-sectional area 

 

Add to section 50-1.02: 

09-16-11 

50-1.02G  Sheathing 

Sheathing for debonding prestressing strand must: 

1. Be split or un-split flexible polymer plastic tubing 
2. Have a minimum wall thickness of 0.025 inch 
3. Have an inside diameter exceeding the maximum outside diameter of the strand by 0.025 to 0.14 inch 
 
Split sheathing must overlap at least 3/8 inch. 

Waterproofing tape used to seal the ends of the sheathing must be flexible adhesive tape. 

The sheathing and waterproof tape must not react with the concrete, coating, or steel. 

 

Add to section 50-1.03B(1): 

01-20-12 

After seating, the maximum tensile stress in the prestressing steel must not exceed 75 percent of the 
minimum ultimate tensile strength shown. 

 

Add to section 50-1.03B(2): 

09-16-11 

50-1.03B(2)(e)  Debonding Prestressing Strands 

Where shown, debond prestressing strands by encasing the strands in plastic sheathing along the entire 
length shown and sealing the ends of the sheathing with waterproof tape. 

Distribute the debonded strands symmetrically about the vertical centerline of the girder. The debonded 
lengths of pairs of strands must be equal. 

Do not terminate debonding at any one cross section of the member for more than 40 percent of the 
debonded strands or 4 strands, whichever is greater. 

Thoroughly seal the ends with waterproof tape to prevent the intrusion of water or cement paste before 
placing the concrete. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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51  CONCRETE STRUCTURES 

10-19-12 
Replace the paragraphs of section 51-1.01A with: 

10-19-12 

Section 51-1 includes general specifications for constructing concrete structures. 

Earthwork for the following concrete structures must comply with section 19-3: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Culverts 
4. Barrier slabs 
5. Junction structures 
6. Minor structures 
7. Pipe culvert headwalls, endwalls, and wingwalls for a pipe with a diameter of 5 feet or greater 
 
Falsework must comply with section 48-2. 

Joints must comply with section 51-2. 

Elastomeric bearing pads must comply with section 51-3. 

Reinforcement for the following concrete structures must comply with section 52: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Barrier slabs 
4. Junction structures 
5. Minor structures 
6. PC concrete members 
 
You may use RSC for a concrete structure only where the specifications allow the use of RSC. 

 

Add to section 51-1.03C(2)(c)(i): 

04-20-12 

Permanent steel deck forms are only allowed where shown or if specified as an option in the special 
provisions. 

 

Replace the 3rd paragraph of section 51-1.03C(2)(c)(ii) with: 

04-20-12 

Compute the physical design properties under AISI's North American Specification for the Design of Cold-
Formed Steel Structural Members. 

 

Replace the 8th paragraph of section 51-1.03D(1) with: 

10-19-12 

Except for concrete placed as pipe culvert headwalls and endwalls, slope paving and aprons, and 
concrete placed under water, consolidate concrete using high-frequency internal vibrators within 15 
minutes of placing concrete in the forms. Do not attach vibrators to or hold them against forms or 
reinforcing steel. Do not displace reinforcement, ducts, or prestressing steel during vibrating. 
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Add to section 51-1.03E(5): 

08-05-11 

Drill the holes without damaging the adjacent concrete. If reinforcement is encountered during drilling 
before the specified depth is attained, notify the Engineer. Unless coring through the reinforcement is 
authorized, drill a new hole adjacent to the rejected hole to the depth shown. 

 

Replace "Reserved" in section 51-1.03F(5)(b) with: 

04-20-12 

51-1.03F(5)(b)(i)  General 

Except for bridge widenings, texture the bridge deck surfaces longitudinally by grinding and grooving or 
by longitudinal tining. 

10-19-12 

For bridge widenings, texture the deck surface longitudinally by longitudinal tining. 

04-20-12 

In freeze-thaw areas, do not texture PCC surfaces of bridge decks. 

51-1.03F(5)(b)(ii)  Grinding and Grooving 

When texturing the deck surface by grinding and grooving, place a 1/4 inch of sacrificial concrete cover 
on the bridge deck above the finished grade shown. Place items to be embedded in the concrete based 
on the final profile grade elevations shown. Construct joint seals after completing the grinding and 
grooving. 

Before grinding and grooving, deck surfaces must comply with the smoothness and deck crack treatment 
requirements. 

Grind and groove the deck surface as follows: 

1. Grind the surface to within 18 inches of the toe of the barrier under section 42-3. Grinding must not 
reduce the concrete cover on reinforcing steel to less than 1-3/4 inches. 

2. Groove the ground surfaces longitudinally under section 42-2. The grooves must be parallel to the 
centerline. 

 
51-1.03F(5)(b)(iii)  Longitudinal Tining 

When texturing the deck surface by longitudinal tining, perform initial texturing with a burlap drag or 
broom device that produces striations parallel to the centerline. Perform final texturing with spring steel 
tines that produce grooves parallel with the centerline. 

The tines must: 

1. Be rectangular in cross section 
2. Be from 3/32 to 1/8 inch wide on 3/4-inch centers 
3. Have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep 
 
Construct grooves to within 6 inches of the layout line of the concrete barrier toe. Grooves must be from 
1/8 to 3/16 inch deep and 3/16 inch wide after concrete has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand construct grooves. 
Hand-constructed grooves must comply with the specifications for machine-constructed grooves. 

Tining must not cause tearing of the deck surface or visible separation of coarse aggregate at the 
surface. 

 

Replace the paragraphs of section 51-1.04 with: 

10-19-12 

If concrete involved in bridge work is not designated by type and is not otherwise paid for under a 
separate bid item, the concrete is paid for as structural concrete, bridge. 
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The payment quantity for structural concrete includes the volume in the concrete occupied by bar 
reinforcing steel, structural steel, prestressing steel materials, and piling. 

The payment quantity for seal course concrete is the actual volume of seal course concrete placed except 
the payment quantity must not exceed the volume of concrete contained between vertical planes 1 foot 
outside the neat lines of the seal course shown. The Department does not adjust the unit price for an 
increase or decrease in the seal course concrete quantity. 

Structural concrete for pier columns is measured as follows: 

1. Horizontal limits are vertical planes at the neat lines of the pier column shown. 
2. Bottom limit is the bottom of the foundation excavation in the completed work. 
3. Upper limit is the top of the pier column concrete shown. 
 
The payment quantity for drill and bond dowel is determined from the number and depths of the holes 
shown. 

 

Replace "SSPC-QP 3" in the 1st paragraph of section 51-2.02A(2) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 

 

Replace the 2nd and 3rd paragraphs of section 51-2.02B(3)(b) with: 

04-20-12 

Concrete saws for cutting grooves in the concrete must have diamond blades with a minimum thickness 
of 3/16 inch. Cut both sides of the groove simultaneously for a minimum 1st pass depth of 2 inches. The 
completed groove must have: 

1. Top width within 1/8 inch of the width shown or ordered 
2. Bottom width not varying from the top width by more than 1/16 inch for each 2 inches of depth 
3. Uniform width and depth 
 
Cutting grooves in existing decks includes cutting any conflicting reinforcing steel. 

 

Replace the 2nd paragraph of section 51-2.02E(1)(e) with: 

08-05-11 

Except for components in contact with the tires, the design loading must be the AASHTO LRFD Bridge 
Design Specifications Design Truck with 100 percent dynamic load allowance. Each component in 
contact with the tires must support a minimum of 80 percent of the AASHTO LRFD Bridge Design 
Specifications Design Truck with 100 percent dynamic load allowance. The tire contact area must be 10 
inches measured normal to the longitudinal assembly axis by 20 inches wide. The assembly must provide 
a smooth-riding joint without slapping of components or tire rumble. 

 

Add between the 1st and 2nd paragraphs of section 51-4.01A: 

10-19-12 

Prestressing concrete members must comply with section 50. 

 

04-20-12 

Delete the 2nd paragraph of section 51-4.01A. 
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Replace the 3rd paragraph of section 51-4.01C(2) with: 

04-20-12 

For segmental or spliced-girder construction, shop drawings must include the following additional 
information: 

1. Details showing construction joints or closure joints 
2. Arrangement of bar reinforcing steel, prestressing tendons, and pressure-grouting pipe 
3. Materials and methods for making closures 
4. Construction joint keys and surface treatment 
5. Other requested information  
 
For segmental girder construction, shop drawings must include concrete form and casting details. 

 

10-19-12 

Delete the 1st and 2nd paragraphs of section 51-4.02A. 

 

Replace the 3rd paragraph of section 51-4.02B(2) with: 

04-20-12 

For segmental or spliced-girder construction, materials for construction joints or closure joints at exterior 
girders must match the color and texture of the adjoining concrete. 

 

Add to section 51-4.02B(2): 

04-20-12 

At spliced-girder closure joints: 

1. If shear keys are not shown, the vertical surfaces of the girder segment ends must be given a coarse 
texture as specified for the top surface of PC members. 

2. Post-tensioning ducts must extend out of the vertical surface of the girder segment closure end 
sufficiently to facilitate splicing of the duct. 

 
For spliced girders, pretension strand extending from the closure end of the girder segment to be 
embedded in the closure joint must be free of mortar, oil, dirt, excessive mill scale and scabby rust, and 
other coatings that would destroy or reduce the bond. 

 

Add to section 51-4.03B: 

04-20-12 

The specifications for prestressing force distribution and sequencing of stressing in the post-tensioning 
activity in 50-1.03B(2)(a) do not apply if post-tensioning of spliced girders before starting deck 
construction is described. The composite deck-girder structure must be post-tensioned in a subsequent 
stage. 

Temporary spliced-girder supports must comply with the specifications for falsework in section 48-2. 

Before post-tensioning of spliced girders, remove the forms at CIP concrete closures and intermediate 
diaphragms to allow inspection for concrete consolidation. 

 

Add between the 1st and 2nd paragraphs of section 51-7.01A: 

10-19-12 

Minor structures include: 

1. Pipe culvert headwalls and endwalls for a pipe with a diameter less than 5 feet 
2. Drainage inlets 
3. Other structures described as minor structures 
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10-19-12 

Delete the 4th paragraph of section 51-7.01A. 

 

Replace the 1st and 2nd paragraphs of section 51-7.01B with: 

10-19-12 

Concrete must comply with the specifications for minor concrete. 

 

Add to section 51: 

10-19-12 

51-8–51-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

52  REINFORCEMENT 

01-18-13 
Add to section 52-1.01A: 

07-20-12 

Splicing of bar reinforcement must comply with section 52-6. 

 

Replace the 1st and 2nd paragraphs of section 52-1.02B with: 

10-19-12 

Reinforcing bars must be deformed bars complying with ASTM A 706/A 706M, Grade 60, except you may 
use: 

1. Deformed bars complying with ASTM A 615/A 615M, Grade 60, in: 
1.1. Junction structures 
1.2. Sign and signal foundations 
1.3. Minor structures 
1.4. Concrete crib members 
1.5. Mechanically-stabilized-embankment concrete panels 
1.6. Masonry block sound walls 

2. Deformed or plain bars complying with ASTM A 615/A 615M, Grade 40 or 60, in: 
2.1. Slope and channel paving 
2.2. Concrete barriers Type 50 and 60 

3. Plain bars for spiral or hoop reinforcement in structures and concrete piles 
 
 

Add to the list in the 3rd paragraph of section 52-1.02B: 

04-20-12 

9. Shear reinforcement stirrups in PC girders 
 

Replace the 6th paragraph of section 52-6.01D(4)(a) with: 

01-18-13 

Before performing service splice or ultimate butt splice testing, perform total slip testing on the service 
splice or ultimate butt splice test samples under section 52-6.01D(4)(b). 
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Replace section 52-6.02D with: 

10-21-11 

52-6.02D  Ultimate Butt Splice Requirements 

When tested under California Test 670, ultimate butt splice test samples must demonstrate necking as 
either of the following: 

1. For "Necking (Option I)," the test sample must rupture in the reinforcing bar outside of the affected 
zone and show visible necking. 

2. For "Necking (Option II)," the largest measured strain must be at least: 
2.1. Six percent for no. 11 and larger bars 
2.2. Nine percent for no. 10 and smaller bars 
 

 

Replace the 2nd and 3rd paragraphs of section 52-6.03B with: 

01-18-13 

Do not splice the following by lapping: 

1. No. 14 bars 
2. No. 18 bars 
3. Hoops 
4. Reinforcing bars where you cannot provide a minimum clear distance of 2 inches between the splice 

and the nearest adjacent bar 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

54  WATERPROOFING 

04-20-12 
Add between "be" and "3/8 inch" in the 3rd paragraph of section 54-4.02C: 

04-20-12 

at least 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

56  SIGNS 

07-20-12 
07-20-12 

Delete item 2 in the list in the 4th paragraph of section 56-3.01A. 

 

07-20-12 

Delete the 7th paragraph of section 56-3.02K(2). 

 

07-20-12 

Delete item 4 in the list in the 1st paragraph of section 56-3.02M(1). 

 

07-20-12 

Delete "and box beam-closed truss" in the 2nd paragraph of section 56-3.02M(3)(a). 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

57  WOOD AND PLASTIC LUMBER STRUCTURES 

10-19-12 
Replace "51-2.01C(3)" in the 1st paragraph of section 57-2.01C(3)(a) with: 

10-19-12 

57-2.01C(3) 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

58  SOUND WALLS 

10-19-12 
10-19-12 

Delete the 3rd paragraph of section 58-1.01. 

 

Replace the 1st paragraph of section 58-2.01D(5)(a) with: 

08-05-11 

You must employ a special inspector and an authorized laboratory to perform Level 1 inspections and 
structural tests of masonry to verify the masonry construction complies with section 1704, "Special 
Inspections," and section 2105, "Quality Assurance," of the 2007 CBC. 

 

10-19-12 

Delete the 1st paragraph of section 58-2.02F. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

59  PAINTING 

10-19-12 
Replace "SSPC-SP 10" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 10/NACE no. 2 

 

Replace "SSPC-SP 6" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 6/NACE no. 3 

 

Replace "SSPC-CS 23.00" at each occurrence in section 59 with: 

10-19-12 

SSPC-CS 23.00/AWS C 2.23M/NACE no. 12 

 

Replace "SSPC-QP 3 or AISC SPE, Certification P-1 Enclosed" in item 3 in the list in the 1st 
paragraph of section 59-2.01D(1) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 (Enclosed Shop) 
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Replace the paragraphs in section 59-2.03A with: 

10-19-12 

Clean and paint all exposed structural steel and other metal surfaces. 

You must provide enclosures for cleaning and painting structural steel. Cleaning and painting of new 
structural steel must be performed in an Enclosed Shop as defined in AISC-420-10/SSPC-QP 3. Maintain 
atmospheric conditions inside enclosures within specified limits. 

Except for blast cleaning within closed buildings, perform blast cleaning and painting during daylight 
hours. 

 

Add to section 59-2.03C: 

10-19-12 

59-2.03C(3)  Moisture-Cured Polyurethane Coating 

Reserved 

 

Replace item 1 in the list in the 2nd paragraph of section 59-2.03C(1) with: 

10-19-12 

1. Apply a stripe coat of undercoat paint on all edges, corners, seams, crevices, interior angles, 
junctions of joining members, weld lines, and similar surface irregularities. The stripe coat must 
completely hide the surface being covered. If spot blast cleaning portions of the bridge, apply the 
stripe coat of undercoat paint before each undercoat and follow with the undercoat as soon as 
practical. If removing all existing paint from the bridge, apply the undercoat first as soon as practical 
and follow with the stripe coat of undercoat paint for each undercoat. 

 
 

Add to section 59-2.03C(2)(a): 

10-19-12 

Coatings for new structural steel must comply with the requirements shown in the following table: 

Zinc Coating System for New Structural Steel 

Description Coating Dry film thickness (mils) 

All surfaces:   
Undercoat Inorganic zinc primer, 

AASHTO M 300 Type I or II 
4–8 

Finish coat
a
 Exterior grade latex,  

2 coats 
2 minimum each coat, 

4–8 total 
Total thickness, all coats  8–14 

a
If no finish coats are described, a final coat of inorganic zinc primer is required 

 

Coatings for existing structural steel must comply with the requirements shown in the following table: 
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Zinc Coating System for Existing Structural Steel 

Description Coating Dry film thickness (mils) 

Connections to new 
structural steel:

a
 

  

Undercoat Inorganic zinc primer, 
AASHTO M 300 Type I or II 

4–8 

Finish coat
b
 Exterior grade latex,  

2 coats 
2 minimum each coat, 

4–8 total 
Total thickness, all coats  8–14 

Other surfaces cleaned to 
bare metal: 

  

1st undercoat 
2nd undercoat 

State Specification PWB 145 
State Specification PWB 146 

2–3 
2–3 

1st finish coat 
2nd finish coat 

State Specification PWB 171 
State Specification PWB 172 

1.5–3 
1.5–3 

Total thickness, all coats  7–12 
Existing painted surfaces 
to be topcoated: 

  

Undercoat State Specification PWB 146 2–3 
1st finish coat 
2nd finish coat 

State Specification PWB 171 
State Specification PWB 172 

1.5–3 
1.5–3 

Total thickness, new coats  5–9 
a
Includes the following locations: 

1. New and existing contact surfaces 
2. Existing member surfaces under HS bolt heads, nuts, or washers 
3. Bare surfaces of existing steel after trimming, cutting, drilling, or reaming 
4. Areas within a 4-inch radius from the point of application of heat for welding or 
flame cutting 

b
If no finish coats are described, a final coat of inorganic zinc primer is required 

 

 

07-20-12 

Delete "and box beam-closed truss" in the 1st sentence in the 1st paragraph of section 59-5.03. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VII  DRAINAGE 

62  ALTERNATIVE CULVERTS 

10-19-12 
Add to the end of section 62-1.01: 

10-19-12 

Alternative culverts include concrete collars and concrete tees and reinforcement for connecting new pipe 
to existing or new facilities. Concrete for the collars and tees must be minor concrete. Reinforcement for 
the concrete collars or tee connections must comply with section 52. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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64  PLASTIC PIPE 

10-19-12 
Replace the 2nd paragraph of section 64-1.01A with: 

10-19-12 

Plastic pipe includes all necessary elbows, wyes, tees, other branches, fittings, coupling systems, 
concrete collars or tees, and reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

65  CONCRETE PIPE 

10-19-12 
Replace the 2nd paragraph of section 65-1.01 with: 

10-19-12 

Concrete pipe includes all necessary elbows, wyes, tees, other branches, concrete collars or tees, and 
reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

70  MISCELLANEOUS DRAINAGE FACILITIES 

01-18-13 
Replace section 70-5.02A(2) with: 

01-20-12 

70-5.02A(2)  Plastic Flared End Sections 

Plastic flared end sections must comply with ASTM D 3350. 

 

Replace the 2nd, 3rd, and 4th paragraphs of section 70-7.02B with: 

01-18-13 

Before shipping, the exterior surfaces of the casing must be cleaned, primed, and coated to comply with 
ANSI/AWWA C213 or ANSI/AWWA C214. 

Wrapping tape for repairing damaged coating and wrapping field joints and fittings must be a pressure-
sensitive PVC or polyethylene tape with a minimum thickness of 50 mils, 2 inches wide. 

 

Add to section 70-7.03: 

01-18-13 

Repair damaged coating on the casing and wrap field joints and fittings with wrapping tape as follows: 

1. Before wrapping, thoroughly clean and prime the pipe casing, joints, and fittings under the tape 
manufacturer's instructions. 

2. Wrap the tape tightly with 1/2 uniform lap, free from wrinkles and voids to provide not less than a 100-
mil thickness. 

3. Wrapping at joints must extend at least 6 inches over adjacent pipe casing coverings. Apply tension 
such that the tape will conform closely to contours of the joint. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION VIII  MISCELLANEOUS CONSTRUCTION 

72  SLOPE PROTECTION 

01-18-13 
Replace the row under "Class" in the table in the 1st paragraph of section 72-3.02B with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 

 

 

Replace the row under "Rock class" in the table in the 2nd paragraph of section 72-3.03E with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 

 

 

Add to section 72-11.01B: 

01-18-13 

Expanded polystyrene and premolded expansion joint filler must comply with section 51-2. 

 

Replace the 1st paragraph of section 72-11.01C(2) with: 

01-18-13 

Construct and finish minor concrete slope paving under section 51-1. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

74  PUMPING EQUIPMENT AND CONTROLS 

01-20-12 
Replace the 1st sentence of the 1st paragraph in section 74-2.01D(2) with: 

01-20-12 

Drainage pumps must be factory certified under ANSI/HI 14.6. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

75  MISCELLANEOUS METAL 

10-19-12 
Replace "SSPC-QP 3" in the 3rd paragraph of section 75-1.03E(4) with:  

10-19-12 

AISC-420-10/SSPC-QP3 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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Replace section 78 with: 

07-20-12 

78  INCIDENTAL CONSTRUCTION 

07-20-12 
78-1  GENERAL 

Section 78 includes specifications for incidental bid items that are not closely associated with other 
sections. 

78-2–78-50  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

80  FENCES 

10-19-12 
Add to section 80-2.02D: 

10-19-12 

Vertical stays must: 

1. Comply with ASTM A641 
2. Be 12-1/2 gage 
3. Have a Class 3 zinc coating 
 
 

Replace item 1 in the list in section 80-2.02E with: 

10-19-12 

Comply with ASTM A 116, Type Z, Grade 60, Class 1 

 

Add after "galvanized wire" in the 1st paragraph of section 80-2.02F: 

10-19-12 

complying with ASTM A 641 

 

Replace the 3rd and 4th paragraphs of section 80-2.02F with: 

10-19-12 

Each staple used to fasten barbed wire and wire mesh fabric to wood posts must: 

1. Comply with ASTM F 1667 
2. Be at least 1-3/4 inches long 
3. Be manufactured from 9-gage galvanized wire 
 
Wire ties used to fasten barbed wire and wire mesh to metal posts must be at least 11-gage galvanized 
wire complying with ASTM F 626. Clips and hog rings used for metal posts must be at least 9-gage 
galvanized wire complying with ASTM F 626. 

 

Replace the 8th through 14th paragraphs of section 80-2.03 with: 

10-19-12 

Attach the wire mesh and barbed wire to each post. 

Securely fasten tension wires to wood posts. Make a single or double loop around each post at each 
attachment point and staple the wire to the post. Use wire ties, hog rings, or wire clips to fasten the wires 
to the metal posts. 
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Connect each wood brace to its adjacent post with a 3/8 by 4-inch steel dowel. Twist the tension wires 
until the installation is rigid. 

Stretch barbed wire and wire mesh fabric and fasten to each wood or steel end, corner, or gate post. 
Apply tension according to the manufacturer’s instructions using a mechanical stretcher or other device 
designed for such use. If no tension is specified by the manufacturer, use 250 pounds for the required 
tension. Evenly distribute the pull over the longitudinal wires in the wire mesh such that no more than 50 
percent of the original depth of the tension curves is removed. Do not use a motorized vehicle, truck, or 
tractor to stretch the wire. 

Attach barbed wire and wire mesh fabric to the private-property side of posts. On curved alignments, 
place the wire mesh and barbed wire on the face of the post against which the normal pull of the wire 
mesh and wire will be exerted. Terminate the wire mesh and barbed wire at each end, corner, pull, and 
gate post in the new fence line. Attach wire mesh and barbed wire to each wood or steel end, corner, pull, 
or gate post by wrapping each horizontal strand around the post and tying it back on itself with at least 4 
tightly-wound wraps. 

At line posts, fasten the wire mesh to the post at the top and bottom and at intermediate points not 
exceeding 10 inches apart. Fasten each line of barbed wire to each line post. Use wire ties or clips to 
fasten the wires to metal posts under the post manufacturer’s instructions. Drive staples crosswise with 
the grain of the wood and pointed slightly downward. Drive staples just short of actual contact with the 
wires to allow free longitudinal movement of those wires and to prevent damage to the wire’s protective 
coating. Secure all wires to posts to maintain horizontal alignment. 

Splices in barbed wire and wire mesh are allowed provided there are no more than 2 splices per 50 feet 
of fence. Use commercially-available galvanized mechanical wire splices or a wire splice created by tying 
off wire. Install mechanical wire splices with a tool designed for that purpose under the manufacturer's 
instructions. Tie off the wire as follows: 

1. Carry the ends of each wire 3 inches past the tied-off knot location and wrap around the wire for at 
least 6 turns in opposite directions. 

2. Remove the splice tool and close the space by pulling the end of the wires together. 
3. Cut the unused ends of the wire close and neat. 
 
 

Add to "≤ 6" in the table in the 4th paragraph of section 80-3.02B: 

10-19-12 

feet 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL FACILITIES 

83  RAILINGS AND BARRIERS 

10-19-12 
Replace "80-2.02" in the 2nd paragraph of section 83-1.02E with: 

10-19-12 

80-3.02B 

 

Add to section 83-2.02D(1): 

10-21-11 

For a concrete barrier transition: 

1. Remove portions of the existing concrete barrier where shown under section 15-3 
2. Roughen the contact surface of the existing concrete barrier 
3. Drill and bond dowels into the existing concrete barrier under section 51-1 
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Add to section 83-2.02: 

10-19-12 

83-2.02H–83-2.02M  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 

01-20-12 
Replace the 1st paragraph in section 84-2.04 with: 

01-20-12 

A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
2 traffic stripes. 

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
1 traffic stripe. 

 

Add to section 84: 

01-20-12 

84-6  THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET 
NIGHT VISIBILITY 

Reserved 

84-7–84-10  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

86  ELECTRICAL SYSTEMS 

10-19-12 
Replace section 86-2.06 with: 

01-20-12 

86-2.06  PULL BOXES 

86-2.06A  General 

86-2.06A(1) Cover Marking 

Marking must be clearly defined, uniform in depth, and parallel to either the long or short sides of the 
cover. 

Marking letters must be 1 to 3 inches high. 

Before galvanizing steel or cast iron cover, apply marking by one of the following methods: 

1. Use cast iron strip at least 1/4 inch thick with letters raised a minimum of 1/16 inch. Fasten strip to 
cover with 1/4-inch flathead stainless steel machine bolts and nuts. Peen bolts after tightening. 

2. Use sheet steel strip at least 0.027 inch thick with letters raised a minimum of 1/16 inch. Fasten strip 
to cover by spot welding, tack welding, or brazing, with 1/4-inch stainless steel rivets or 1/4-inch 
roundhead stainless steel machine bolts and nuts. Peen bolts after tightening. 

3. Bead weld the letters on cover such that the letters are raised a minimum of 3/32 inch. 
 
86-2.06A(2)  Installation and Use 

Space pull boxes no more than 200 feet apart. You may install additional pull boxes to facilitate the work. 
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You may use a larger standard size pull box than that shown on the plans or specified. 

A pull box in ground or sidewalk area must be installed as follows: 

1. Embed bottom of the pull box in crushed rock. 
2. Place a layer of roofing paper on the crushed rock. 
3. Place grout over the layer of roofing paper. Grout must be 0.50 to 1 inch thick and sloped toward the 

drain hole. 
4. Make a 1-inch drain hole in the center of the pull box through the grout and roofing paper. 
5. Place grout between the pull box and the pull box extension, and around conduits. 
 
The top of the pull box must be flush with the surrounding grade or the top of an adjacent curb, except in 
unpaved areas where the pull box is not immediately adjacent to and protected by a concrete foundation, 
pole, or other protective construction. Place the pull box 1-1/4 inches above the surrounding grade. 
Where practical, place a pull box shown in the vicinity of curbs or adjacent to a standard on the side of the 
foundation facing away from traffic. If a pull box is installed in a sidewalk area, adjust the depth of the pull 
box so that the top of the pull box is flush with the sidewalk. 

Reconstruct the sump of an existing pull box if disturbed by your activities. Remove old grout and replace 
with new if the sump was grouted. 

86-2.06B  Non-Traffic-Rated Pull Boxes 

Reserved 

86-2.06C  Traffic Pull Boxes 

Traffic pull box and cover must comply with ASTM C857, "Standard Practice for Minimum Structural 
Design Loading for Underground Precast Concrete Utility Structures," for HS20-44 loading. You must be 
able to place the load anywhere on the box and cover for 1 minute without causing cracks or permanent 
deformations. 

Frame must be anchored to the box with 1/4 by 2-1/4 inch concrete anchors. Four concrete anchors must 
be included for No. 3-1/2(T) pull box; one placed in each corner. Six concrete anchors must be included 
for No. 5(T) and No. 6(T) pull boxes; one placed in each corner and one near the middle of each of the 
longer sides. 

Nuts must be zinc-plated carbon steel, vibration resistant, and have a wedge ramp at the root of the 
thread. 

After installation of traffic pull box, install the steel cover and keep it bolted down when your activities are 
not in progress at the pull box. When the steel cover is placed for the final time, the cover and Z bar frame 
must be cleaned of debris and tightened securely. 

Steel cover must be countersunk approximately 1/4 inch to accommodate the bolt head. When tightened, 
the bolt head must not exceed more than 1/8 inch above the top of the cover. 

Concrete placed around and under traffic pull boxes must be minor concrete. 

 

Replace "project" in the 3rd paragraph of section 86-2.11A with: 

10-19-12 

work 

 

Replace "Contract" in item 2 in the list in the 11th paragraph of section 86-2.11A with: 

10-19-12 

work 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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88  GEOSYNTHETICS 

01-18-13 
Replace the row for hydraulic bursting strength in the table in the 2nd paragraph of section 88-

1.02B with: 

10-19-12 

Puncture strength, lb 
min 

ASTM D 6241 310 

Trapezoid tearing strength, lb 
min 

ASTM D 4533 56 

 

 

Replace the 3rd paragraph in section 88-1.02C with: 

10-19-12 

Geocomposite wall drain must be from 0.25 to 2 inches thick. 

 

Replace the value for permittivity of woven fabric in the table in the 1st paragraph of section 88-
1.02E with: 

01-20-12 

0.05 

 

Replace the value for apparent size opening of nonwoven fabric in the table in the 1st paragraph 
of section 88-1.02E with: 

01-20-12 

0.012 

 

Replace the table in the 1st paragraph of section 88-1.02G with: 

01-20-12 

Sediment Filter Bag 

Property Test 
Values 

Woven Nonwoven 

Grab breaking load, lb, 1-inch grip 
min, in each direction 

ASTM D 4632 200 250 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 10 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 100-200 75-200 

Permittivity, sec
-1

 
min 

ASTM D 4491 1.0 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 
500 hr. 

ASTM D 4355 70 70 
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Replace the table in the 1st paragraph of section 88-1.02H with: 

01-20-12 

Temporary Cover 

Property Test 
Values 

Woven Nonwoven 

Grab breaking load, lb, 1-inch grip 
min, in each direction 

ASTM D 4632 200 200 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 15 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 4-10 80-120 

Permittivity, sec
-1

 
min 

ASTM D 4491 0.05 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 500 hr. 

ASTM D 4355 70 
70 

 

 

Replace section 88-1.02P with: 

01-18-13 

88-1.02P  Biaxial Geogrid 

Geosynthetics used for biaxial geogrid must be a punched and drawn polypropylene material formed into 
an integrally formed biaxial grid. When tested under the referenced test methods, properties of biaxial 
geogrid must have the values shown in the following table: 

Biaxial Geogrid 

Property Test Value 

Aperture size, inch
a
 

min and max 
Calipered 0.8-1.3 x 1.0-1.6 

Rib thickness, inch 
min 

Calipered 0.04 

Junction thickness, inch 
min 

Calipered 0.150 

Tensile strength, 2% strain, lb/ft
a
 

min 
ASTM D 6637 410 x 620 

Tensile strength at ultimate, lb/ft
a 

min 
ASTM D 6637 1,310 x 1,970 

Ultraviolet resistance, percent 
min retained tensile strength, 500 hours 

ASTM D 4355 100 

Junction strength, lb/ft
a 

min 
ASTM D 7737 1,220 x 1,830 

Overall flexural rigidity, mg-cm 
min 

ASTM D 7748 750,000 

Torsional rigidity at 20 cm-kg, mm-kg/deg
b
 

min 
GRI:GG9 0.65 

a
Machine direction x cross direction 

b
Geosynthetic Research Institute, Test Method GG9, Torsional Behavior of Bidirectional Geogrids When 

Subjected to In-Plane Rotation 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 

90  CONCRETE 

08-05-11 
Replace the 3rd paragraph of section 90-1.01C(7) with: 

08-05-11 

Submit weighmaster certificates in printed form or, if authorized, in electronic media. Present electronic 
media in a tab-delimited format on a CD or DVD. Captured data for the ingredients represented by each 
batch must be line feed carriage return and one line separate record with sufficient fields for the specified 
data. 

 

Replace the 3rd paragraph of section 90-3.01C(5) with: 

08-05-11 

Production data must be input by hand into a pre-printed form or captured and printed by the 
proportioning device. Present electronic media containing recorded production data in a tab-delimited 
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return 
with sufficient fields for the specified data. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

91  PAINT 

10-19-12 
Add to section 91-2: 

10-19-12 

91-2.03  MOISTURE-CURED POLYURETHANE COATING 

Reserved 

 

Replace "saint" in the 1st paragraph of section 91-4.05 with: 

10-19-12 

paint 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

92  ASPHALTS 

01-20-12 
Replace the row for dynamic shear for original binder in the table in the 1st paragraph of section 

92-1.02B with: 

01-20-12 

Dynamic shear, 
Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 
max G*/sin(delta), kPa 

T 315 58 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

70 
1.00 
2.00 

 

 


